
 

GOVERNMENT OF WEST BENGAL 

OFFICE OF THE EXECUTIVE ENGINEER 

HOUSING CONSTRUCTION DIVISION NO.- I 

 84, IBRAHIMPUR ROAD, KOLKATA 700032 

eehcd101@gmail.com 

PHONE NO.2429-0100 
 

 

MemoNo :  1707/X-159  Date :   19/09/2016 
 

NOTICE INVITING TENDER (ABRIDGED) No. 14 of 2016-17 of EE/HCD-I 
 

The Executive Engineer, Housing Construction Division No-I, invites on behalf of Governor of 
West Bengal, sealed percentage rate tenders for the works as per annexure ‘A’ from the 

bonafied, resourceful and reliable agencies satisfying the following eligibility criteria. 
 

1. Name of work As per Annexure attached. 
 

2. Estimated Amount of work 

put to tender 

As per Annexure attached. 

 
 

3. Time allotted for completion 

of work 

As per Annexure attached. 

 
 

4. Name & Address of Concern 

Division 

Executive Engineer, Housing Construction Division No-I, 84, Ibrahimpur 

Road, Kolkata-700032. 
 

5. Eligibility of Contractors for   

issuing Tender Form. 

Bonafied outsider and agency entitled as per latest Govt. Order having 

credential in similar nature of work within the last 3[Three] Years. 
 

6. Criteria for eligibility (i)  The Contractor/Firm should have credential of similar nature of 

work.   
(ii) The Contractor/Firm shall submit copies of Trade License, VAT 

Registration Certificate, P.T., Sale Tax, Income Tax Clearance 

Certificate, PAN, Labour License (if applicable). 

(iii) The contractor/Firm shall submit list of works completed of 

requisite magnitude along with attested copies of certificate of their 
satisfactory completion of work from the concerned Department 

from an officer has below the rank of Executive Engineer.   

(iv)  Earnest Money in the shape of Demand Draft of a Nationalized Bank 

in favour of Executive Engineer, Housing Construction Division No.-

I payable at Kolkata.  

(v) Tender Documents shall have to be downloaded from the 
Departmental Website wbhousinig.gov.in free of cost. 

 

7. Earnest Money As per Annexure-‘A’ attached. [Bank Draft/Pay Order/ Bankers 

Cheque from any Nationalized Bank] in favour of Executive Engineer, 

Housing Construction Division No-I. 
 

8. Prescribed printed form &   

price per 
Free of cost.  Technically eligible agencies shall Download from website 

wbhousing.gov.in /Departmental website.  
 

9. Price of Tender paper & 
other tender documents 

As per annexure attached and to be paid at the time of formal 

agreement. 
 

10. Last date of submission 

Tender 
04/10/ 2016 up to 2:00 P.M. 

 
11.  Date of Opening Tender 04/10/ 2016 at 2:30 P.M. 

 

 
 

[P.T.O.-2] 



 

 

Page – 2 

Procedure for Tender Dropping 

Envelope ‘A’:- 
(i) An undertaking by the Tenderes in case of any ambiguity/discrepancy between the downloaded 

document and the approved hard copy available in the office. The hard copy shall be prevailed. 
(ii) Attested copy of all the documents in support of their eligibility as per NIT of Sl. No. 6 of Page 

No.1 

(iii) Earnest Money. 

Envelope ‘B’:- 
(i) Downloaded Tender Form duly filled in and signed. Name of Work and Group Numbers must be 

written clearly. 

(ii) If everything found O.K. in envelope No. ‘A’ then the envelope ‘B’ shall be opened on due date 

otherwise it would not be opened at all. 
(iii) Unopened envelope mark ‘B’ shall be return after making an entry in the tender register as office 

record.   

(iv) Tenderes shall sign and put stamp on each pages of the tender documents.Envelop ‘A’ & ‘B’ 

shall be super scribed by another envelope marking the name of work and NIT No, need to be 

dropped in the tender box kept in the office of the Executive Engineer, Housing Construction 

Division No-I, 84, Ibrahimpur Road, Kolkata-700032. 
(v)  

Intending Tenders should arrange to procure tender papers from Website well in advance. It may 

note that no NSC/KVP will not be accepted as Earnest Money. Recovery of 1% Cess on 

construction cost in accordance with the building another construction works (Regulation of 

Employment and Conditions of Service) Act 1996 will be applied. 

 
  

                                                                                      
                                                                                             Executive Engineer 

                                                                                Housing Construction Division No-I 

MemoNo: 1707/ 1(21) / X-159                                                                                   Date:   19/09/2016 
 

Copy forwarded to the:- 
1) The Chief Engineer, Housing Directorate for favour of his kind information. 

2)  

3) The Superintending Engineer Housing Construction Circle No. - II / I (In duplicate) for favour of 

his kind information. 

4) The Joint Secretary, Housing Department for favour of his kind information, with a request to 

kindly publish the matter in the Departmental website.  
5) The Executive Engineer, Housing Construction Division No. - II/III/IV/VI/VII/VIII.  

6) The Director, Information & Culture Affairs With request to Published in Daly News 

Paper as per G.O.No.-60 (61)-CS/2014 Dt. 28/05/2014 (Soft copy enclosed). 
7) The Assistant Engineer, Housing Construction Sub-Division No.-I/II/III (In duplicate) for 

Information with the request to kindly paste copy of this tender notice on NOTICE BOARD for 

publicity. 

8) The Sabhadhipati Zilla Parisad, Hooghly/Purba Medinipur/Paschim Medinipur. 

9) The Estimating Section & Sr. D.A.O of this Division. 
10) The Cashier of this Division. 

11) This Office Tender Notice Board. 

12) West Bengal Housing, P.W.D., C.B. DTE, Contractor’s welfare Association, 112, Khudiram Bose  

Sarani, Kolkata – 700 004. 

13) Paschim Banga Khudra Thikadar Samity, 21/1/1, Creek Row, Kolkata–14. 
 

 

                                                                                                
 

                                                                                                 Executive Engineer 

                                                                                            Housing Construction Division No-I 
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Annexure-‘A’ 
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1. 

 

Urgent maintenance work for 

replacing damaged court-yard door 

by new grill gate with chajja at RHE 

Subhasnagar for Flat No. K1, K2, L1, 

L2, M1, M2, N1, N2, O1, O2, P1, P2, 

Q1, Q2 =14 Nos. Flat Midnapore  in 

the District of Paschim Medinipur in 

the year 2016-17. 
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2. 

 

Urgent maintenance work for 

damaged underground pipe line near 

I Block, E Block, D Block and 

between B & C Block and some 

emergent pipe line work and (S & P) 

Work at RHE Bachurdoba Jhargram 

in the District of Paschim Medinipur 

in the year 2016-17. 
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3. 

 

Balance work in respect of renovation 

work at RHE Raikes House, Hooghly -

painting of wooden door and window 

and grill of 13 Nos. Blocks A to M and 

maintenance office (civil & electrical 

and 2 Nos. pump room. 
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                                                                                            Executive Engineer 

                                                                                Housing Construction Division No-I 
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PRINTED TENDER FORM 

West Bengal Form No. 2911 (I/II)                                                                                                                         Price – Rupees Three/ Five  
 

NIT No. 14 of 2016 -17 of Executive Engineer, Housing Construction Division No-I. 

 

Name of work 

 

 

 

 

 

Estimated cost Rs.  

Name & address of the 

agency with Phone No. 

 

 

 

 

 

 

                           ITEM RATE TENDER AND CONTRACT FOR WORKS 

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS 

 

1. All work proposed for execution by contract will be notified in a form of invitation to tender posted in 

public place and signed by the Sub-Divisional Officer/Divisional Officer. This form will state the work 

to be carried out, as well as the date for submitting and opening tenders and The Time allowed for 

carrying out the work; also the amount of earnest-money to be deposited with the tender and The 

amount of the security deposit to be deposited by the successful tendered and the percentage, if any, 

to be Deducted from bills. Copies of the specifications, designs and drawings and other documents 

required in connection with the work, signed for the purpose of identification by the Sub-Divisional 

Officer/Divisional Officer Shall also be open for inspection by the contractor at the office of the Sub-

Divisional Officer/Divisional Officer During Office hours. 

2. In the event of the tender being submitted by a firm, it must be signed separately by each member 

thereof, or, in the event of the absence of any partner, it must be signed on his behalf by a person 

holding a power-of- attorney authorizing him to do so. Such power-of-attorney is to be produced with 

the tender. In the case of a firm being carried on by any one member, it must disclose that the firm is 

duly registered under the Indian Partnership Act and the said member is empowered to sign on behalf 

of the family. 

3. Receipts for payments made on account of a work, when executed by a firm, must also be signed by 

the several partners, except where any one of the partners is empowered to sign the receipts on behalf 

of the firm duly registered the Indian partnership act or by some other person having authority to sign 

the receipts of the firm. 

4. Any person who submits a tender shall fill up the usual printed form, stating at what rate he is willing 

to undertake each item of the work.  Tenders submitted if contains any alteration, in the work 

specified in the said form of invitation to tender, or in the time allowed for carrying out the work, or 

which contain any other conditions of any sort, will be liable to rejection.  No single tender shall 

include more than one work, but contractors who wish to tender for two or more works shall submit a 

separate tender for each.  Tenders shall have the name and number of the work to which they refer, 

written outside the envelope. 

5. The Divisional Officer/Sub Divisional Officer or his duly authorized assistant will open tenders in the 

presence of any intending contractors who may be present at the time, and will enter the amounts of 

the several tenders in a Comparative Statement in a suitable form.  In the event of a tender being 

accepted, a receipt for the earnest-money forwarded therewith shall thereupon be given to the 

contractor who shall thereupon for the purpose of identification sign copies of specifications and other 

documents mentioned in Rule 1.  In the event of a tender being rejected the earnest-money forwarded 

with such unaccepted tender shall be refunded within 10 days from the date on which the tender is 

decided and provided the contractor(s) present himself/ themselves before the Executive Engineer to 

take the refund with proper documents. 

 

[P.T.O.-2] 
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6. The accepting authority reserves the right to reject any or all the tenders without assigning any reasons 

and he will not be bound to accept either the lowest tender or any of the tenders. 

7. The receipt of an accountant or clerk for any money paid by the contractor will not be considered as 

any acknowledgement of payment to the Sub-Divisional Officer/Divisional Officer and the contractor 

shall be responsible for seeing that he procures a receipt signed by the Sub-Divisional 

Officer/Divisional Officer. 

8. The memorandum of work tendered for, and the schedule of materials to be supplied by the Public 

Works Department at their issue rates, shall be filled in and completed in the office of the Sub-

Divisional Officer/Divisional Officer before the tender form is issued. If a form is issued to an intending 

tenderer without having been so filled in and completed, he shall request the office to have this done 

before he completes and delivers his tender. 

TENDER FOR WORKS 

I/We hereby tender for the execution for the Governor of the work specified in the underwritten memorandum 

within the time specified in such memorandum at the rates specified therein, and in accordance, in all respects 

with specifications, designs, drawings and instructions in writing referred to in Rule-1 thereof and in clause II 

of the annexed conditions and with such materials as provided for, by, and in all other respects in accordance 

with such conditions so far as applicable. 

MEMORANDUM 

[a] General description 

 

 

Rs.  (a) If several sub-
works are included 
they should be 
detailed in a 
separate list 

 

[b] Estimated cost Rs.  

[c] Earnest money Rs.  

[d] Security deposit [including earnest money] Rs.  

[e] Percentage, if any, to be deducted from bills 

     [Rupees                                                                       ] Percent  

Rs.  

[f] Time allowed for the work from date written order to commence                           

Months. 

 

Items No. Item of work Unit Rate tendered 

Per Rs. P. In words 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

 

 

 

   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

         NOTE - To be continued on additional sheets as found necessary.  

                      Full name & Address of the Contractor: 

                     

                      Phone No.: 

[P.T.O.-3] 
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Should this tender be accepted I/We hereby agree to abide by and fulfill all the 

terms and provisions of the said conditions of contract annexed hereto so far as 
applicable, or in default thereof to forfeit and pay to the Governor or his successors 
in office the sums of money mentioned in the said conditions. 

 

The sum of Rs.                                   *is herewith forwarded in as earnest-money 
[(a) the full value of which is to be absolutely forfeited to the Governor or his 
successors in office, without prejudice to any other rights or remedies of the said 
Governor or his successors in office, should I/We fail to commence the works 
specified in the above memorandum, or should I/We not deposit the full amount of 
security deposit specified in the above memorandum in accordance with clause 1(A)  
of  the  said conditions of contract,  otherwise   they  said  sum  of Rs.                              
shall be retained by the Government as on account of such security deposit as 

aforesaid;    
                                                                 or 
(b) the full value of which shall be retained by Government on account of the 
security deposit specified in clause 1 (B) of the said conditions of contract]. 

 

* Give 

particulars and 

number  

 

 

 

Strike out 

(a) if no cash 

security deposit 

is to be taken. 

Strike out 

(b) if any cash 

security deposit 

is to taken. 

Dated  the                                     day of                                                      20  Signature of 

Contractor 

before 

submission of 

Tender. 

Witness    

 

Address 

 

Occupation 

 

 

 

Signature of 

witness to 

Contractor’s 

signature 

The above tender is hereby accepted by me for and on behalf of the Governor of the 

State of West Bengal 

 

Dated  the                                     day of                                                      20  ** Signature of 

the officer by 

whom accepted 

CONDITIONS OF CONTRACT 

 

 

Clause-1 The person/persons which tender may be accepted [hereinafter called the 

contractor] shall (A) [(within one day for a contract of Rs. 1000.00 or less, two days 
for one of Rs. 2000.00 or less, and so on, upto a limit of ten days of the receipt by 
him of the notification, of the acceptance of his tender) deposit with the Sub-
Divisional  Officer/Divisional Officer in cash  Government securities endorsed to 
the Sub-Divisional  Officer/Divisional Officer a sum sufficient to step up the  
amount of the Earnest- money deposited by him with his tender, up to the full 
security deposit in the tender] or (B) [permit Government at the time of making any 
payment to him for work done under the contract to deduct such sum as will (with 
the earnest-money deposited by him)amount to                                  percent, of all 
moneys so payable such deductions to be held by Government by way of security 

deposit] Provided always that in the event of the contractor depositing a lump sum 
by way of security deposits as contemplated at (A) above, than and in such case, if 
the sum so deposited shall not amount to ten percent of the total estimated cost of 
the work, it shall be lawful for Government at the time of making any payment to 
the contractor for work done under the contract to make up the full percentage of 
ten percent by deducting  a sufficient sum from every such payments as last 
aforesaid. All compensation or all other sums of money payable by the contractor to 
Government under the terms of his contract may be deducted from, or paid by the 

sale of a sufficient part of his security deposit, or from the interest arising there 
from or any sums which may be due or may become due to the contractor, 
Government on any account whatsoever, and in the event of his security deposit 
being reduced by reason of any such deduction or sale as aforesaid the contractor 
shall within ten days thereafter make good in cash or Government securities 
endorsed as aforesaid any sum or sums which may have been deducted from, or 
raised by sale of his security deposit or any part thereof. 

 

 

 

 

Security 

deposit 

 

[P.T.O.-4] 
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Clause-2 The time allowed for carrying out the work as entered in the tender shall be 

strictly observed by the contractor and shall be reckoned from the date on which the 
other to commence work is given to the contractor. The work shall be proceeded 
through the stipulated period of the contract be proceeded with all due diligence 
[ time being deemed to be the essence of the contract, on the part of the contractor] 
and the contractor shall pay as compensation an amount equal to one percent or 
such smaller amount as the Superintending Engineer [whose decision in writing 
shall be final] may decide, on the amount of the whole works as shown in the tender 
for everyday delay and  the days for which the work remains uncommented, or 
unfinished after the proper completion date. The contractor shall commence 
execution of such part of the work as may be notified to him within ............... days 
from the date of the order for commencement for work and diligently continue such 
work and further, to ensure good progress during the execution of the work, he shall 
be bound in all cases in which the time allowed for any work exceeds one month, to 
complete one-fourth of the whole of the work before one-fourth of the whole time 
allowed under the contract has elapsed; one half of the work, before one-half of such 
time has elapsed, and three fourth of the work before three-fourth of such time has 

elapsed.  In the event of the contractor failing to comply with any of the conditions 
herein he shall be liable to pay as compensation an amount equal to one percent or 
such smaller amount as the Superintending Engineer, (whose decision in writing 
shall be final) may decide on the said tendered cost of the whole work for everyday 
that the due quantity of work remains incomplete; PROVIDED ALWAYS that the 
entire amount of compensation to be paid under the provisions of this clause shall 

not exceed ten percent of the tendered 

Compensation 
for delay 

 

Clause-3 In any case in which under any clause or clauses of this contract the 

contractor shall have rendered himself liable to pay compensation amounting to the 
whole of his security deposit (whether paid in one sum or deducted by installments) 
the Divisional Officer, on behalf of the Governor shall have power to adopt any of the 
following courses, as he may deem best suited to the interests of Government 
 

Action when 

whole of 

security deposit 

is forfeited 

A To rescind the contract (of which rescission notice in writing to the contractor under 

the hand of the Divisional officer shall be conclusive evidence ), and in which case the 
security deposit of the contractor shall stand forfeited and be absolutely at the disposal 
of Government. 

 

 

B To employ labour paid by the Public Works Department and to supply materials to 

carry out the work, or any part of the work, debiting the contractor with the cost of the 
labour and the price of the materials (of the amount of which cost and price a 
certificate of the Divisional Officer shall be final and conclusive against the contractor) 
and crediting him with the value of work done, in all respects in the same manner and 
the same rates as if it had been carried out by the contractor under the terms of his 
contract; the certificate of the Divisional Officer as to the value of the work done shall 
be final and conclusive against the contractor. 

 

 

C To measure up the work of the contractor, and to take such part thereof as shall be 

unexecuted out of his hands, and to give it to another contractor to complete, in which 
case any expenses which may be incurred in excess of the sum which would have 

been paid to the original contractor if the whole work had been executed by him (of 
the amount of which excess the certificate in writing of the Divisional Officer shall be 
final and conclusive) shall be borne and paid by the original contractor and may be 
deducted from any money due to him by Government under the contract or otherwise, 
or from any money due to him by proceeds of sale thereof or a sufficient or from his 
security deposit or the proceeds of sale thereof, or a sufficient part thereof. 

 

In the event of any of the above courses being adopted by the Divisional Officer, the 

contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured or produced, or entered into any 
engagements, or made any advances on accounts of or with a view to the execution of 
the works or the performance of the contract.  And in case the contract shall be 
rescinded under the provision aforesaid, the contractor shall not be entitled to recover 
or be paid any sums for any work therefore actually performed under this contract, 
unless and until the Sub-Divisional Officer/Divisional Officer will have certified in 
writing the performance of such work and the value payable in respect thereof, and he 
shall only be entitled to be paid the value so certified. 

 

[P.T.O.-5] 
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Clause-4 In any case in which any of the powers, conferred upon the Divisional Officer by clause 3 
hereof, shall have become exercisable and the same shall not be exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 

notwithstanding be exercisable in the event of any future case of default by the contractor for 
which by any clause  or clauses hereof, he is declared liable to pay compensation amounting to 
the whole of his security deposit, and the liability of the contractor for past and future 

compensation shall remain unaffected.  In the event of the Divisional Officer putting in force 
either of the powers (a) or (c) vested in him under the preceding clause he may, if he so desire, 
take possession of all or any tools, plant, materials and stores, in or upon the work, or the site 
thereof or belonging to the contractor, or procured by him and intended to be used for the 

execution of the work or any part thereof, paying or allowing for the same in account at the 
contract rates, or in case of these not being applicable, at current market rates to be certified by 
the Divisional Officer whose certificate thereof shall be final, otherwise the Divisional Officer may 
by notice in writing to contractor or his clerk of the works, foreman or other authorized agent 

require him to remove such tools, plant, materials or stores from the premises (within a time to be 
specified in such notice); and in the event of the contractor failing to comply with any such 
requisition, the Divisional Officer may remove them at the contractor’s expense or sell them by 
auction or private sale on account of the contractor and at his risk in all respects, and the 

certificate of the Divisional Officers as to the expense of any such sale be final and conclusive 
against the contractor. 

 

Contractor 
remains liable 
to pay 
compensations  
if action not 
taken under 

clause 3 
 
 
 
 
 

 
 
 
 
 

 

 
Power to take 
possession of 
or require 
removal of or 
sell 

contractor’s 
plant. 

 
Clause- 5 If the contractor shall desire an extension of the time for completion of the works on the 

grounds of his having been unavoidably hindered in its execution, the contractor shall give an 
immediate report of such hindrance to the Divisional Officer in writing and if he shall desire an 
extension of time for completion of the work on the ground thereof he shall apply in writing to the 

Divisional officer within 7 days of the date of cessation of such hindrance on account of which he 
desires such extension as aforesaid and the Divisional Officer shall, if in his opinion (which shall 
be final) reasonable grounds be shown therefore, authorize such extension of time, if any, as may, 
in his opinion, be necessary or proper. 

 

 

Clause-6 On completion of the work, the contractor shall be furnished with a certificate by the 
Sub-Divisional officer/Divisional Officer (hereinafter called the Engineer-in charge) of such 

completion, but no such certificate shall be given nor shall the work be considered to be completed 
until the contractor shall have removed from the premises on which the work shall be executed all 
scaffolding, surplus materials and rubbish, and cleaned off the dirt from all wood-work, doors, 
windows, walls, floors, or other parts of any building, in, upon or about which the work is to be 

executed, or of which he may have had possession for the purpose of the execution thereof, nor 
until the work shall have been measured by the Engineer-in-Charge whose measurements shall be 
binding and conclusive against the contractor.  If the contractor shall fail to comply with the 
requirements of this clause as to removal of scaffolding,  surplus materials and rubbish and 

cleaning off dirt on or before the date fixed for the completion of the work, the Engineer-in-Charge 
may at the expense of the contractor remove such scaffolding, surplus materials and rubbish, and 
dispose of the same as he thinks fit and clean off such dirt as aforesaid ; and the contractor shall 
forthwith pay the amount of all expense so incurred, and shall have no claim in respect of any 

such scaffolding or surplus materials as aforesaid except for any sum actually realised by the sale 
thereof. 

 

Final Certificate 

Clause-7 No payment shall be made for works estimated to cost less than rupees one thousand, 
till after the whole of the works shall have been completed and a certificate of completion given.  

But in the case of works estimated to cost more than rupees one thousand, the contractor shall 
on submitting the bill therefore be entitled to receive a monthly payment proportionate to the part 
thereof then approved and passed by the Engineer-in-Charge, whose certificate of such approval 
and passing of the sum so payable shall be final and conclusive against the contractor.  But all 

such intermediate payments only and not as payments for work actually done and shall not 
preclude the requiring of bad, unsound, and imperfect or unskillful work to be removed and taken 
away and reconstructed, or re-erected, or be considered  as an admission of the due performance 

of the contract, or any part thereof, in any respect, or the accruing of any claim, nor shall it 
conclude, determine or affect in any way the powers of the Engineer-in-Charge under these 
conditions or any of them as to the final settlement and  adjustment of the accounts of otherwise 
or in any other way vary or affect the contract.  The final bill shall be submitted by the contractor 

within one month of the date fixed for completion of the work; otherwise the Engineer-in- Charge’s 
certificate of the measurement and of the total amount payable for the work accordingly shall be 
final and binding on all parties. 

Payment on 
intermediate 

certificate to 
be treated as 
advance 
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Clause 8.-A bill shall be submitted by the contractor each month on or before the date 
fixed by the Engineer-in-Charge for all work executed in the previous month, and the 
Engineer-in-Charge shall take or cause to be taken the requisite measurement for the 
purpose of having the same verified, and the claim as far as admissible adjusted, if 
possible, before the expiry of ten days from the presentation of the bill. If the contractor 
does not submit the bill within the time fixed as aforesaid the Engineer- in-Charge may 
depute a subordinate to measure up the said work in the presence of 
the contractor, whose counter-signature to the measurement list will be sufficient 

warrant, and the Engineer-in-Charge may prepare a bill from such list which shall be 
binding on the contractor in all respects. 

 

Submitted 

monthly 

 

Clause-9 The contractor shall submit all bills on the printed forms to be had on 

application at the office of the Engineer-in-Charge, and the charges in the bills shall 
always be entered at the rates specified in the tender or in the case of any extra work 
ordered in pursuance of these conditions, and not mentioned or provided for in the 
tender at the rates hereinafter provided for such work. 
 
Clause-9A-(1) Payment due to the contractor may, if so desired by him, be made to his 

Bank instead of direct to him, provided that the contractor furnishes to the Engineer- 
in-Charge. 

(i) an authorization in the form of a legally valid document, e.g., irrevocable power- of-

attorney conferring authority on the Bank to receive payment; and (ii) his own 
acceptance of the correctness of the account made out as being due him by 
Government or his signature on the bill or other claim preferred against Government, 
before settlement by the Engineer-in-Charge of the account or claim by payment to the 
Bank.While the receipt given by such Bank shall constitute a full and sufficient 
discharge for the payment, the contractor should, wherever possible, present his bills 
duly receipted and discharged through his Bankers. 

 
(2)  In the case of bills, which the contractor presents for payment direct and which are 

not endorsed in favour of the Bank, while efforts will be made to secure payment to the 
financing Bank, payments made to the contractor should be accepted as full 
acquittance so far as Government is concerned.  As part of the arrangement, the 
financing Bank should give Government a letter to this effect. 

 
Note-1 The procedure will not affect the usual rights of Government to deduct from 
contractor’s bills ( whether endorsed in favour of a Bank or not ) any sum due to 
Government on account of penalties, over-payments, etc. on this or any other contract 
with the Governor of West Bengal. 
Note-2 Nothing herein contained shall operate  to create in favour of the Bank any 
rights or equities vis-a-vis the Governor 
 

Bills to be on 
printed form 
 
 
 
 
Payments of 
contractor’s bills 
to Bank 
 

Clause-10 If the specification or estimate of the work, provides for the use of any 

special description of materials to be supplied from the Engineer-in-Charge’s store, or 
if it is required that the contractor shall use certain stores to be provided by the 
Engineer-in-Charge (such materials and stores, and prices to be charged there for as 
hereinafter mentioned being so far as practicable for the convenience of the 
contractor, but not so as in any way to control the meaning of effect of this contract 

specified in the schedule or memorandum hereto annexed), the contractor shall be 
supplied with such materials and stores as required from time to time to be used by 
him for the purposes of the contract only, and the value of the full quantity of 
materials and stores so supplied at the rates specified in the schedule or 
memorandum may be set off or deducted from any sums then due, or thereafter to 
become due to the contractor under the contract, or otherwise, or against or from the 
security deposit or the proceeds of sale thereof; if the same is thereof, of the same is 
held in Government securities, the same or a sufficient portion thereof being in this 
case sold for the purpose.  All material supplied to the contractor shall remain the 
absolute property of Government and shall not on any account be removed from the 
site of the work, and shall at all times be open to inspection by the Engineer-in-

Charge.  Any such materials unused and in perfectly good condition at the time of the 
completion or determination of the contract shall be returned to the Engineer-in-
Charge’s store if by a notice in writing under his hand he shall so require; but the 
contractor shall not be entitled to return any such materials unless with such 
consent, and shall have no claim for compensation on account of any such materials 
so supplied to him as aforesaid being unused by him, or for any wastage in or damage 
to any such materials. 

Stores 
supplied by 
Government 
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Clause-11 The contractor shall execute the whole and every part of the work in the most 

substantial and workmanlike manner, and both as regards materials and otherwise in every 
respect in strict accordance with the specifications.  The contractor shall also conform exactly, 
fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed 
by the Engineer-in-Charge and lodged in his office, and to which the contractor shall be entitled to 

have access at such office, or on the site of the work for the purpose of inspection during office 
hours, and the contractor shall, if he so requires, be entitled at his own expense to make or cause 
to be made copies of the specifications, and of all such designs, drawings and instructions as 
aforesaid. 

Works to be 
executed in 

accordance with 
specifications, 

drawings, orders 

etc. 

Clause-12 Engineer-in-Charge shall have power to make any alterations in, omissions from, 
additions to or substitutions for the original specifications, drawings, designs and instructions 

that may appear to him to be necessary or advisable during the progress of the work and the 
contractor shall be bound to carry out the work in accordance with any instruction which may be 
given to him in writing signed by the Engineer-in-Charge and such alteration, omission, additions 
or substitutions shall not invalidate the contract but shall be deemed to have formed as work 

included in the original tender and any altered, additional or substituted work which the 
contractor may be directed to do in the matter above specified as part of the work shall be carried 
out by the contractor on the same conditions in all respects on which he agreed to do the main 
work and the same rates, if any, may be specified in the tender for the main work. The time for 

the completion of the work shall be extended on the proportion that the altered, additional or 
substituted work bears to the original contract work and the certificate of the Engineer-in-
Charges shall be conclusive as to such proportion.  And if the altered, additional or substituted 

work includes any class of work, for which no rate is specified in this contract, then such class of 
work shall be carried out at the rates entered in the Schedule of rates brought out by the 
Superintending Engineer of the district, which was in force at the time of the acceptance of the 
contract minus/plus the percentage which the total tendered amount bears to the estimated cost 

of the entire work put to tender, and if the altered, additional or substituted work is not entered 
in the said schedule of rates payment thereof shall be made by the Engineer-in-Charge by 
determining the rates on analysis worked out from (a) the basic rates of materials and labour 
provided in the current Schedule of rates or (b) the current market rates of materials and labour 

when even basic rates for the work are not available in the schedule.  In cases when such rates 
are determined on analysis by the Engineer-in- Charges under (a) above, the stipulated 
percentage above or below Schedule of analysis under (b) above payment shall be made at the 
rates so determined without application or the said stipulated percentage.  In the event to any 

dispute regarding rates determined on analysis for any altered, additional or substituted work 
under this clause, the decision of the Superintending Engineer of the Circle shall be final and 
binding. 

Clause-12A                                                                         DELETED 

 

 
Alterations in 
specifications 
and designs 

 
 
 

 
Do not invalidate 
contract. 
 
 

 
 
Extension of time 
in consequence 
of alteration 

 

 
 
 
 

 
Rates for works 

not in estimated 
schedule 

Clause-13 If at any time after the commencement of work the Governor shall for any reason 

whatsoever not require the whole thereof as specified in the tender to be carried out, the 
Engineer-in-Charge shall give notice in writing of the fact to the contractor who shall have no 
claim to any payment or compensation whatsoever on account of any profit or advantage which 
he might have derived from the execution of the work in full, but which he did not derive in 

consequence of the full amount of the work not having been carried out; neither shall he have 
any claim for compensation by reason of any alterations having been made in the original 
specifications, drawings, designs and instructions which shall involve any curtailment of the 
work as originally contemplated. 

No 
compensation 
for alteration in, 
or restriction 
of, work to be 
carried out 

 

Clause-14 If it shall appear to the Engineer-in-Charge or his subordinate in charge of the work, 

that any work has been executed with unsound, imperfect, or unskillful workmanship, or with 
materials of any inferior description, or that any materials or articles provided by him for the 
execution of the work are unsound or of a quality inferior to that contracted for, or otherwise not 
in accordance with the contract, the contractor shall on demand in writing from the Engineer-in-

Charge specifying the work, materials or articles complained of notwithstanding that the same 
have been inadvertently passed, certified and paid for, forthwith rectify, or remove and re- 
construct the work so specified and provide other proper and suitable materials or articles at his 
own proper charge and cost; and in the event of his failing to do so within a period to be specified 

by the Engineer-in-Charge in his demand aforesaid, then contractor shall be liable to pay 
compensation at the rate of one per cent, on the amount of the estimate for everyday not 
exceeding ten days, while his failure to do so shall continue and in the case of any such failure 
the Engineer-in-Charge may rectify or remove, and re-execute the work or remove and replace 

with others, the materials or articles complained of as the case may be at the risk and expense in 
all respects of the contractor. 

Action and 
compensation 
payable in case of 

bad work 

Clause-15 All work under or in course of execution or executed in pursuance of the contract shall 
at all times be open to the inspection and supervision of the Engineer-in-Charge and his 

subordinates and the contractor shall at all times during the usual working hours, and at all other 
times at which reasonable notice of the intention of the Engineer-in-Charge or his subordinate to 
visit the works shall have been given to the contractor, either himself be present to receive orders 
and instructions, or have a responsible agent duly accredited in writing present for that purpose.  

Orders given to the contractor’s agent shall be considered to have the same force as if they had 
been given to the contractor himself. 

Work to be 
open to 
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Clause 16. -The contractor shall give not less than five days’ notice in writing to the Engineer-in-
Charge or his subordinate in charge of the work before covering up or otherwise placing beyond 
the reach of measurement any work in order that the same may be measured, and correct 

dimensions thereof be taken before the same is so covered up or placed beyond the reach of 
measurement and shall not cover up or place beyond the reach of measurement any work 
without the consent in writing of the Engineer-in-Charge or his subordinate in charge of the 
works and if any work shall be covered up or placed beyond the of reach of measurement 

without such notice having been given or consent obtained, the same shall be uncovered at the 
contractor’s expense, or in default thereof no payment or allowance shall be made for such work 
or the materials with which the same was executed. 

 

Vide G. O. No. 4142 - A Dt. 26 - 08 - 1977. 

 

Contractor or 

 

 

 

 
Notice to be 

given before 
work is 
covered 

 

Clause-17 If the contractor or his workman or servants or authorized representatives shall break, 

deface, injure, or destroy any part of building, in which they may be working, or any building, road, 
road-curbs, fence, enclosure, water pipes, cables, drains, electric or telephone posts or wire, trees 
grass or grassland or cultivated ground continuous to the premises, on which the work or any part 
of it is being executed, or if any damage shall happen to the work from any cause whatsoever or 

any imperfections become apparent in it at any time whether during its execution or within a 
period of three years after issuance of a certificate of its completion by the Engineer-in-Charge, the 
contractor shall make the same good at his own expanse, or in default, the E-I-C may cause the 

same to be made good by other workmen and deduct the expanse (Of which the certificate of the 
Engineer-In-Charge shall be final) from any sums, whether under this contract or otherwise, that 
may be then, or at any time thereafter become due to contractor by the Govt. or from his security 
deposit, or the proceeds of sale thereof, or of a sufficient portion thereof and if the cost, in the 

opinion of the Engineer-In-Charge (which opinion shall be final and conclusive against the 
contractor), of making such damage or imperfections good shall exceed the amount of such 
security deposit and/or such sums, it shall be lawful for the Government to recover the excess cost 
from the contractor in accordance with the procedure prescribed by any law for the time being in-

force. 
It has been decided by the Government to make additional provisions for release of security deposit 
after issuance of Completion certificate of any work and on submission of unconditional Bank 
Guarantee by the Contractor in lieu of Security deposit. 

Now, therefore, the Governor pleased to provide additional provisions in Clause 17 of CONDITIONS 
OF CONTRUCT in the West Bengal Form No. 2911/2911(i)/2911(ii) (Printed tender form), in the 
manner mention hereunder: 
In cases of Refunding and Releasing of 100% Security Deposit held with the Government, 

arising out from works contract, Security  Deposit  will be released after issuance of Completion 
Certificate on submission of unconditional Bank Guarantee by the Contractor for Security deposit 
subject to the following conditions: 
1. The Bank Guarantee will be issued by a Scheduled Commercial Bank in favour of the Engineer-

in-Charge of the concern work, PWD, Government t of West Bengal on behalf of the Contractor ; 
2. The Bank Guarantee will remain valid for the Defect Liability period / Security period as per 
contract of the work. 
3. The Bank Guarantee will be submitted as per format attached in Annexure – I. The Engineer-

in-Charge should obtain confirmation of the Bank Guarantee directly from the bank before its 
acceptance.  
4. The Bank Guarantee, now pledged in the form of Security Deposit will be released to the 
Contractor in the following manner, if not forfeited under condition of contract –  

i.  30% of the same after expiry of 1(one) year from the date of issuance of completion certificate of 
work. 
ii. Further 30% of the same after expiry of 2(two) years from the date of issuance of completion 
certificate of work. 

iii. The balance 40% of the same after expiry of 3(three) years from the date of issuance of 
completion certificate of work. 
WHEREAFTER, In cases for those contractors, who not intend to opt for the provisions laid down 
hereinabove for refund of security deposit, this Department’s earlier Notification no. 177-CRC/2M-

57/2008 dt. 12/07/2012 shall be in force in the manner provided in the earlier aforesaid 
notification. 
This issues with  concurrence of group –T of Finance Department vide their U.O. Group T /2014-
15/0705 dt. 13.10.2014 and U.O. No. Group T/2014-15/0608 dt.05.09.14 (Ref. notification no – 52-

CRC/2M-06/2014DT. 27.10.2014 
i) Explanation: The word ‘work’ means and includes road work, bridge work, building work, 
sanitary & plumbing work, electrical work and/or any other work contemplated within the scope 
and ambit of this contract. The work may be of original or special repair in nature or a 

combination thereof, or of original or special repair in nature in combination with the work(s) of 
repair and /or maintenance in nature; 
Provided that in respect of the work of repair or maintenance in nature or a combination thereof, 

the word three years wherever appearing in this Clause shall be deemed to be One Year and in 

which case the security deposit of the contractor held with the Government under the provision 

of Clause - I hereof shall be refundable to the contractor on expiry of One Year after the issuance 

of certificate of completion of work by the Engineer-In-Charge 
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2. The following paragraph shall be added to the Interpretation Clause of CONDITIONS OF 

CONTRACT: 

“The word ‘Government’ means the Government of the State of West Bengal in Public 

Works Department” 

 
This bears concurrence of Group-T of Finance (Audit) Department vide their U.O. No.: 

614; dated 06/07/2012. 

 

Clause-18 The contractor shall supply at his own cost materials (except such special materials, if 
any, as may in accordance with the contract be supplied from the Engineer-in-Charge’s stores), 
plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and temporary work 
requisite or proper for the execution of the work whether original altered or substituted and 

whether included in the specification or other documents forming part of the contract or referred 
to in these conditions or not, or which may necessary for the purpose of satisfying or complying 
with the requirements of the Engineer-in-Charge (as to any matter as to which under these 
conditions he is entitled to be satisfied, or which) he is entitled to require together with carriage 

there for to and from the work.  The contractor shall also supply without charge the requisite 
number of persons with the means and materials necessary for the purpose of setting out works, 
and counting, weighing and assisting in the measurement or examination at any time and from 
time to time of the work or materials.  Failing his so doing the same may be provided by the 

Engineer-in-Charge at the expense of the contractor and the expenses may be deducted from any 
money due to the contractor under the contract, or from his security deposit or the proceeds of 
sale thereof or of sufficient portion thereof.   The contractor shall also provide all necessary fencing 

and lights required to protect the public from accident, and shall be bound to bear the expenses of 
defence of every suit, action or other proceeding at law that may be brought by any person for 
injury sustained owing neglect of the above precautions and to pay any damage and costs which 
may be awarded in any such suit, action or proceedings to any such person or which may with the 

consent of the contractor be paid to compromise any claim by any such person. 
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Clause 18A.-The contractor shall be responsible for and shall take proper care and caution in 

respect of all rollers, machinery, tools and implements as may be made over by the Government to 
the contractor for use in the execution of the works under this contract and shall be liable for any 
loss of and damages caused to the said rollers, machinery, tools and implements by any reason 
whatsoever during the period the same are in the possession of the contractor and shall on 

demand pay to the Government such amount as may be fixed by the Government for such loss 
and damages, the decision of the Government in the respect being final.  Should the contractor fail 
or neglect to pay such amount on demand, the Government shall have the right and be entitled, in 

addition to the other rights and remedies available to it, to deduct such amount from the amount 
of security deposited by the contractor and/or any amount remaining payable to the contractor 
under this contract for any work done by the contractor. 

 

Clause 18B.-In every case in which by virtue of the provisions of Section 12, Sub- section (1) of the 

Workmen’s Compensation Act, 1923, Government is obliged to pay compensation to a workman 
employed by the contractor, in execution of the works, Government will recover from the contractor 
the amount of the compensation so  
paid, and, without prejudice to the rights of Government under Section 12, Sub- section (2) of the 

said Act, Government shall be at liberty to recover such amount or any part thereof by deducting 
it from the security deposit or from any sum due by the Government to the contractor whether 
under this contract or otherwise. 

 
Government shall not bound to contest any claim made against it under Section 12, Sub-section 
(1) of the said Act, except on the written request of the contractor and upon his giving to 
Government full security for all costs for which Government might become liable in consequence 

of contesting such claim. 

 

Clause 19.-No female labour shall be employed within the limit of a cantonment Labour 

Clause 19A.-No labour below the age of twelve year shall be employed on the work. 

 

Vide Letter No. 4783/A Dt. 07-05-1976 for Engr. in Chief and Ex-Officio Secretary,  

P. W. D., W. B. 

 

 

Clause-19B (a)   “The contractor shall pay to labour employed by him either directly or through 
sub-contractors, wages not less than fair wages as defined in the C.P.W.D. contractor’s Labour 
Regulations in so far as such Regulations have application within the State of West Bengal or as 

per the provisions of the Contract Labour (Regulation & Abolition) Act, 1970 and Contract 
Labour (Regulation & Abolition) Central Rules, 1971, wherever applicable. 
 

 

(b) The contractor shall not withstanding the provisions of any contract to the contrary, cause to 

be paid fair wages to labour indirectly engaged on the work, including any engaged by his sub-
contractors in connection with the said work as if the labour had been immediately employed by 

him. 
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(c)  In respect of all labour directly or indirectly employed in the work for performance of the 

contractor’s part of his agreement the contractor shall comply with or cause to be complied with 
the Central Public Works Department Contractor’s Labour Regulations as mentioned in Sub-Para 
(a) above made from time to time in regard to payment of wages, wage period, deduction from 
wages, recovery of  wages not paid and deduction, un-authorisedly made, maintenance of wages 

books or wages slips, publication of scale of wages and other terms of employment, inspection and 
submission or periodical returns and all other matters of the like nature or as per the provisions 
of the Contract Labour (Regulation & Abolition) Rules, 1971 wherever applicable. 

 

 

(d) Deduct from the moneys due to the contractor any sum required or estimated to be required 

for making good the loss suffered by a worker or workers by reasons of non- fulfillment of the 
conditions of the contract for the benefit of the workers, non-payment of wages or of deduction 
made from his or their wages which are not justified by their terms of contract or non-observance 

of the Regulations as mentioned above. 
 

 

(e) The contractor shall comply with the provisions of Payment of Wages Act, 1936, Minimum 

wages Act,1948, Employees Liability Act,1938,  Industrial Dispute Act,1947, Maternity Benefits 

Act, 1961 and the contract Labour (Regulations & Abolition) Act,1970 or the modification thereof 

or any other laws relating thereto and the Rules made there-under from time to time. 

 

 

(f) The contract shall indemnify Government against payment to be made and for observance of 

the laws aforesaid and the C.P.W.D. contractor’s Labour Regulations having application within the 

State of West Bengal without prejudice to his right to claim indemnity from his sub-contractors 

 

(g) The Regulations aforesaid shall be deemed to be a part of his contract and any breach thereof 

shall be deemed to be a breach of this contract.” 
 

 

Clause-20 No work shall be done on Sundays without the sanction in writing of the Engineer-in-

Charge. 
 

Works on 
Sundays 
 

Clause-21 The contract shall not be assigned or sublet without specific orders from Government 

in respect of a specified sub-contractor. And if the contractor shall assign or sublet his contract, 
or attempt so to do, or become insolvent or commence any in insolvency proceedings or make any 
composition with his creditor, or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, 

reward or advantage, pecuniary or otherwise, shall either directly or indirectly be given, promised, 
or offered by the contractor, or any of his servants or agents to any public officer or person in the 
employ of Government in any way relating to his office of employment, or if any such officer or 
person shall become in any way directly or indirectly interested in the contract, the Divisional 

Officer may thereupon by notice in writing rescind the contract, and the security deposit of the 
contractor shall thereupon stand forfeited and be absolutely at the disposal of Government and 
the same consequences shall ensure as if the contract had been rescinded under the clause 3 
hereof, and in addition the contractor shall not be entitled to recover or be paid for any work 

therefore actually performed under the contract. 

Work not to be sublet 
 
 
 
Contract may be 
rescinded and security 
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subletting, bribing or if 
contractor becomes 
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Clause-22 All sums payable be way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of Government without reference 

to the actual loss or damage sustained and whether or not any damage shall have been sustained. 

Sum payable by way of 
compensation to be 
considered as reasonable 
compensation without 
reference to actual loss 
 

Clause-23 In the case of a tender by partners any change in the constitution of the firm shall be 

forthwith notified by the contractor to the Engineer-in-Charge for his information. 

 

Changes in constitution 
of firm 
 

Clause-24 All works to be executed under the contract shall be executed under the direction and 

subject to the approval in all respects of the Superintending Engineer of the Circle for the time 

being who shall be entitled to direct at what point or points and in what manner they are to be 

commenced and from time to time carried on. 

Works to be under 

direction of 
Superintending  
Engineer 

Clause-25 
 
Clause 25 OF THE CONDITIONS OF CONTRACT HAS BEN DELETED AS PER G.O. NO. 558/SPW 

Dt. 13.12.2011. 

 

Clause-26 The contractor shall obtain from the stores of the Engineer-in-Charge all stores and 
articles of European or American manufacture which may be required for the work, or any part 
thereof or in making up articles required there for or in connection therewith unless he has 
obtained permission in writing from the Engineer-in-Charge to obtain such stores and articles 

elsewhere. The value of such stores and articles as may be supplied to the contractor by the 
Engineer-in-Charge will be debited to the contractor in his account at the rates shown in the 
schedule attached to the contract, and if they are not entered in the schedule, they will be debited 
at cost price which for the purpose of this contract shall include the cost of carriage, incidental 

charges and storage charges, the last being recoverable in addition and all other expenses 
whatsoever, which shall have been incurred in obtaining delivery of the same at the stores 
aforesaid. 

 

Stores of European or 
American 
manufacture to be 
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Clause-27 When the estimate on which the tender is made includes lump sums in respect of parts 
of the work, the contractor shall be entitled to payment in respect of parts of the work, the 
contractor shall be entitled to payment in respect of the items of work involved or the part of the 

work in question at the same rates as are payable under this contract for such items or if the part 
of the work in question is not in the opinion of the Engineer-in-Charge capable of measurement, 
the Engineer-in-Charge may at his discretion pay the lump sum amount entered in the estimate, 

and the certificate in writing of the Engineer-in-Charge shall be final and conclusive against the 
contractor with regard to any sum or sums payable to him under the  provisions of this clause. 

 

Lump sums in 
estimates 

 

Clause-28 In the case of any class of work for which there is no such specification as is mentioned 
in Rule 1, such work shall be carried out in accordance with the district specification and in the 
event of there being no district specification, then in such case the work shall be carried out in all 
respects in accordance with the instruction and requirements of the Engineer-in-Charge. 

Action where 
no 
specification 
 

Clause-29 The expression “works” or “work” where used in these conditions shall, unless there be 
something either in the subject or context repugnant to such construction be constructed and 
taken to mean the works by virtue of the contract contracted to be executed, whether temporary or 
permanent and whether original, altered, substituted or additional 

 

Definition of Work 

Clause-30 The contractor(s) shall at his/their own cost provide his/their labour with hutting on an 
approved site, and shall make arrangements for conservancy and sanitation in the labour camp to 

the satisfaction of the local Public Health and Medical Authorities.  He/They shall also at his/their 
own cost make arrangements for the laying of pipe lines for water-supply to his/their labour camp 
form the existing mains wherever available, and shall pay all fees, charges and expenses in 
connection, therewith and incidental thereto. 

 

 

INTERPRETATION  CLAUSE 

The Governor means the Governor of West Bengal and his successors. 
 
The Superintending Engineer means the Superintending Engineer holding the charge of the Circle 

concerned for the time being. 

 

The Divisional Officer means the Divisional Officer holding the charge of the Division concerned for 
the time being. 
 
The Sub-divisional officer means the Sub-divisional Officer for the time being of the Sub-division 

concerned. Words importing the singular number only include the plural number and vice versa. 

 

 

 

 

        Schedule showing (approximately) materials to be supplied by the Public Works Department under clauses 10 

and 26 for work contracted to be executed and the rates at which they are to be charged for 

Particulars Rates  at which the material will  be 

charged to the contractor 
Place of delivery 

Units Rs. P.  

Cement 

 

 

OPC [43 GRADE] 

 

OPC [53 GRADE] 

 

Steel:- Tor/Mild 

At Godown or stack yard within the 

jurisdiction of Housing Construction         

Division No.-I with effect from 

08/09/2014(Cement) & 

11/08/2015(Steel) 

 

 

 

M.T. 

 

M.T. 

 

M.T. 

 

 

 

7364 

 

7564 

 

49500 

 

 

 

 

 
 

00 
 

00 
 
 

00 

 

                       Note 1. The person or firm submitting the tender should see  that the  rates in the above schedule filled by the                 

                                                    Engineer-in-  Charge on the issue of the form prior  to the submission of  tender. 

 

 

 

 

 

                            Signature of Contractor   Signature of                          Sub-Divisional Officer 

                  Divisional Officer 

[P.T.O.-12] 
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ADDITIONAL CONDITIONS 

1. Cement found surplus after the completion of a work should be returned to the Sub- divisional 
Officer, the value of the cement returned to the Department will be credited to the contractor.  If any 
contractor is found to have used the surplus cement for his own purpose or otherwise deposed of it 
without the written consent of the Executive Engineer or the Sub- divisional Officer (if nominated for 
the purpose by the Executive Engineer) he may be held guilty of theft.  In this connection the 
provision of clause 10 may be referred to where it is clearly stated that all materials issued to the 
contractor’s shall remain the property of Government. 

2. The contractor shall have to make his own arrangements for water both for the work and use by his 
coolly, etc. for steam road rollers and for all tools and plant, etc. required on the work. 

3. Contractors will be responsible for the payments of all water charges payable to the Corporation of 

Calcutta or any other water works authority including a Government department. 

4. If the contractor shall desire an extension of the time for completion of the work under clause 5 of 
the contract, no application for such extension will be entertained if it is not received in sufficient 
time to allow the Divisional Officer to consider it and the contractor will be responsible for the 
consequences arising out of his negligence in this respect. 

5. The contractor will have to leave ducts in walls and floors to run conduit or cables, where necessary, 

and he will not be entitled to any extra payment on this account. 

6. Contractors in the course of their work should understand that all materials (e.g. store and other 
materials) obtained in the work of dismantling, excavation, etc., will be considered Government 
property and will be disposed of to the advantage of Government. 

7. Owing to difficulty in obtaining certain materials in the open market due to war the Government 

have undertaken to supply materials specified in the schedule on page .................. of the Tender 
form at rates stated therein.  There may be delay in obtaining the materials by the Department and 
the contractor is, there-for, required to keep himself in touch with the day to day position regarding 
the supply of materials from the Engineer in charge and to so adjust the progress of the work that 
his labour may not remain idle not may there be any other claim due to or arising from delay in 
obtaining the materials.  It should be clearly understood that no claim whatsoever shall be 
entertained by the Government on account of delay in supplying materials. 

8. The minimum period for which a road roller is required to be used by a contractor shall be 

determined by the Executive Engineer on the basis of the quantity of metal that can be consolidated 
by a roller per day and the Executive Engineer’s decision shall be final.  if the roller be required to 
work for a longer period due to bad arrangement of the contractor, shortage of water, etc., additional 
hire charges shall be levied at the rates specified below under ‘A, Hire Charges’ for the additional 
period the roller works. 

9. No Compensation for any damage done by rain or traffic during the execution of the work will be 
made. 

10. Whenever a work is carried out in a municipal area, electric lights or electric danger signals 

wherever available shall be provided by the contractors on the barriers as well as paraffin lights.  
Facilities for the electric connection will be made by this Department but the contractor will bear all 
the expenses. 

11. The contractor should quote through rate inclusive of cost of materials and carriage to place of 

working. 

12. The contractors should give complete specifications showing the method of execution and the 
quantity and quality of material they intend to use per hundred sq.ft. area. 

13. In cases where water is used by the contractor he will be required to deposit in advance with the 

Executive Engineer the charges for water which are to be calculated in accordance with the schedule 
of miscellaneous rates in the Canal Act. 

14. It must be clearly understood by the contractor that no claim on account of enhanced rates on those 
already accepted, due to war fluctuations will be entertained during the currency of this contract for 
the work as per schedule attached to the agreement and the additional work, if any, under clause 12 

of the contract, if such additional work shall consist of items which have already been quoted for, or, 
items not quoted for but appearing in District Schedule. 

15. In the event of emergency the contractor will be required to pay his labour every day and if this is 
not done, Government shall make the requisite payment as would have been paid by the contractor 
and recover the cost from the contractors. 

INCONVENIENCE OF THE PUBLIC 

16. The contractor(s) shall not deposited material on any item which will seriously inconvenience the 

public.  The Engineer-in-Charge may require the contract(s) to remove any materials, which are 
considered by him to be a danger or inconvenience to the public or cause them to be removed at the 
contractor’s cost. 

17. The contractor undertakes to have the site clean, free from all surplus materials, rubbish etc. upto 
the satisfaction of the Engineer-in-Charge.  All surplus materials, rubbish, etc. will have to be 
removed to the places fixed by the Engineer-in-Charge and nothing extra will be paid for the same. 

[P.T.O.-13] 
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18. The contractor shall not allow any rubbish or debris to remain on the premises during or after 

repairs, but shall remove the same and keep the place neat and tidy during the progress of the work.  
The Engineer-in-Charge may get the site or premises cleared of debris, etc., and recover the cost 
from the bill of the contractor if the latter shows slackness in observing this clause. 

19. Materials brought at site shall not be stacked at random.  The contractor shall stack all these 
materials as directed by the Engineer-in-Charge. 

 

Amendment Vide G.O. No.4736/A dt.10.11.64 
 
 

ADDITIONAL CONDITIONS WHEN ROAD ROLLERS ARE SUPPLIED BY GOVERNMENT 

 
Road Rollers, if available, shall be supplied by the Government upon payment of hire charges at the rates 
and on the conditions specified below.  The contractor should requisite road roller at least two weeks before 
the date on which the same are required mentioning the dates on which delivery is desired.  In case rollers 
cannot be made available to the contractor on that date, requisite extension of time shall be granted to the 

contractor for completion of the work but the contractor shall not be entitled to claim any compensation for 
loss of labour or any other cause whatsoever shall be entertained. 
 

 
Amended & Substituted vide Govt. in P.W.D.’s memo No. 1298-A dated 31-3-79 

 
 

A-Hire Charge 
 
 

Road Rollers – Rs. 300/-(Rupees three hundred) only per day of eight working hours excluding fuel and 

wages of driver, cleaner and chowkidar. 

The pay of Driver, Cleaner and will have to be paid – for extra at the following rates.  

a) Road Roller of 8 tones or above Rs. 300/- per day 

i)   Charged of Driver  – 310/- per day  

ii)  Charged of Cleaner  – 310/ - per day 

                iii)          Charged of Chowkidar – 310/- per day 
 

 

                                                       B-Conditions 
 
 

1. (a) The road roller will be made over and taken back at the site of work.  The Roller charges (which 

includes the hire charges and the wages of the departmental crew) shall be recovered at the prescribed 

rates from the date the road roler is made over till the date it is taken back even though the roller may 

not have been working. If however any roller remains idle for two or more days at a stretch for any of 

the reason or reasons mentioned below and provided the contractor submits within a week of the date 

of occurrence of the contingency, an application through the Sub-divisional Officer to the Engineer-in-

Charge praying for exemption from payment of roller charges (showing reasons and particulars for 

such claim for exemption) the Engineer-in-Charge may at his discretion and if he is satisfied that 

there were sufficient reasons, allow exemption from payment of the said roller charges for such days 

as he may consider reasonable under the circumstances. 

         The reason for which exemption may be allowed are: 

  

(i) Continued unfavorable weather conditions for carrying out the particular type of work on which the roller engaged. 

(ii) Lack of roller work for reasons beyond the control of the contractor. 

(iii) Diversion of the roller by the Engineer-in-Charge to other works.  

(iv) Essential repairs. 

(v) Any other reason’s precluding the work of the roller. 

 

The contractor shall not in any events be entitled to claim any compensation for loss of labour or for any other loss whatsoever 

which may have been incurred by him during the period for which exemption from payment of the charges is allowed. 

 

 

[P.T.O.-14] 
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(b)  The rollers and other equipments shall be fully utilized for the purpose for which the same are made 

over and shall not be allowed to remain idle when they are in working conditions. 

 

The time limits for the working days for each type of rolling shall be fixed according to the limits of work out-

put given in Statements I & II below.  If the actual number of day of roller work exceed the limits based on the 

specified ceiling limits for the number of days in excess such of limit the hire charges and the wages of the 

departmental crew shall be charged at double the prescribed rates,  if the actual number of days of roller 

work is less than the number of days calculated on the specified floor limit the hire charges for the roller and 

wages of the departmental crew shall be recovered for the number of days calculated on the specified floor 

limit.  In all cases part of a day shall be counted as a full day. 

 

2.  The departmental crew shall be on operational charges of the roller. 
3. The roller issued to a contractor is to work for 6 days in the week, with stoppage of work on the seventh day 

for general cleaning and petty repairs. Contractors will pay for the hire charges as well as for the wages of the 

departmental crew for the whole week. 

4. Clean water for operating and washing the rollers shall be supplied by the contractor at his. 
5.  Fuel (petrol, diesel, or steam coal) and ancillaries such as match boxes kerosene oil, fire wood and cotton 

waste for working, lighting up cleaning etc. of road rollers shall have to be supplied by the contractor at his 

expense. Steam, Coal for Steam road rollers and diesel oil for diesel road rollers may however be supplied by 

the Department at the rate specified in the agreement and the cost debited to the contractor’s account 

accordingly. 

6. The grease and lubricating oil required for operating and maintenance of the rollers shall be supplied by 

the Department free of cost. 

 

SPECIFICATIONS GOVERNING ISSUE OR ROAD ROLLERS 
 

The number of working days to be allowed for finishing each individual items of work shall be calculated in 

the basis of work out put specified in Statements I and II Below. 

 

(Extra allowances are to be considered by the Executive Engineer only on special circumstances depending on 

the particular nature of work and his decision will be final) 
 

STATEMENT - I 

 

(a) For Petrol, Diesel or Steam Road - Roller - 8/13 Tonne or over. 
N.B. Each working day means roller day, i.e. 8 hours in a day with one roller 

 
TABLE 

 

Sl. No. Item of works Works output per working day of 8 

hours 

Remarks 

  Floor Limit               Ceiling Limit 

[Minimum]                   [Maxim] 

 

1 Rolling Sub-grade 1486 Sq.m.                   2230 Sq.m.  

2 Rolling Boulder Soiling 

a) Stone [except laterite] slag boulders 

b) Laterite boulders 

 

558 Sq.m.                    929 Sq.m. 

743 Sq.m.                  1,116 Sq.m. 

 

3 Consolidation of ballast (size within the range of 

7.5 cm to 12.5 cm) - 

a) Broken Stones (Pakur or Rajmahal or 

Chandil or similarly hard stone) 
 
b) Broken Stone varieties softer than  

     (a) above 

c) Broken slag 
 
d) Laterite or Jhama 
 

e) Unbroken stone (e.g. shingle or gravel) 

 
 
 
23 Cu.m.                    34 Cu.m 
 
 
25 Cu.m                     40 Cu.m 
 
 
25 Cu.m                     40 Cu.m 
 
34 Cu.m                     51 Cu.m 
 

34 Cu.m                     51 Cu.m 

 

 

[P.T.O.-15] 
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Sl. 

No. 

Item of works Works output per working day 

of 8 hours 

Remarks 

  Floor Limit            Ceiling Limit 

[Minimum]               [Maxim] 

 

4 Consolidation of metal (size within the 

range of 3.75 cm to 7.6 cm) - 
 
a) Broken stone metal (Pakur or    

Rajmahal or Chandil or similarly hard 

stone) 

b)    Broken stone metal softer than  

       (a) above 

 
c)    Broken slag metal 
 
d)    Laterite of Jhama Metal 
 

e)    Unbroken stone (e.g. single or gravel) 

 
 
 
14 Cu.m                     23 Cu.m 
 
 
 
17 Cu.m                     28 Cu.m 
 
 
 
17 Cu.m                     28 Cu.m 
 
28 Cu.m                     45 Cu.m 
 

34 Cu.m                     51 Cu.m 

 

5 Consolidation of Moorum 34 Cu.m                     51 Cu.m  

6 Rolling dry chips/Bajri/Gravel in 

surface dressing works- 

a)On water Bound surface 

b) On black top surface 

 
 
 
558 Sq.m                1,116 Sq.m 

650 Sq.m                1,300 Sq.m 

 

7 Rolling premixed chips/bajri/Gravel- 
 

a) In 19 mm (nominal) thick carpet  

b) In 25 mm (nominal) thick carpet  

c) In 32 mm (nominal) thick carpet  

d) In 38 mm (nominal) thick carpet 

 
 
 
372 Sq.m                   743 Sq.m 
325 Sq.m                   650 Sq.m 
279 Sq.m                   558 Sq.m 

232 Sq.m                   465 Sq.m 

 

 
 

                            N.B-In case of items not covered by the above or by any stipulation of a particular contract, the  

                     limit will be as decided by the Engineer-in- Charge. 

 

STATEMENT - II 

For Petrol, Diesel or Steam Road Roller 6-10 Tonne or less. 
 
The limits of works output to be allowed for petrol, diesel or steam rollers of 6-10 tone or less shall be 25% less than the limit for 

the corresponding items Statement - I above. 

Amendment of clause 3 of additional Clauses in Page 16 of the West Bengal Standard Contract Form No. 2911, 2911 (i), 2911 

(ii) and on Form No. 2912 vide G.O. No. 5396 - A Dt. 15-05-76 in partial Modification of the G.O. No. 33-A Dt.7-01-74. 

Extra allowance may be the same per statement I in case of roller of 8-13 Tonne or above. 

 

 

TAR AND BITUMEN 

 

1.  The contractor undertakes to make arrangements for the supervision of the work by the firm supplying the tar or bitumen used. 

2.   The contractor shall collect the total quantity of tar or bitumen required for the work as per standard formulae before the process 

of painting is standard and shall hypothecate it to the Engineer-in-charge against money advanced by Government if any bitumen or 

tar remain unused on completion or the work on account of lesser use of materials in actual execution for reasons other than 

authorized changes of specification and abandonment of portion of work corresponding deduction equivalent to the cost of unused 

material as determined by the Engineer-in-charge shall be made and the material returned to the contractors. Although the materials 

are hypothecated to Government the contractor undertakes the responsibility for their proper watch, safe custody and protection 

against all risks. The materials shall not be removed from site of work without the consent of the Engineer-in-charge in writing. 

 
 

 

 

[P.T.O.-16] 

 

 



 

 

 

Page - 16 

 

ADDITIONAL CLAUSES 

 

1. In case where the responsibility of dispatch of stores rests with the suppliers but the freight is payable by the purchaser, the 

supplier should dispatch the stores by the most economical method using the full wagon whenever it is possible and 

economical to do so, failing which the supplier will render himself liable for the whole or part of any avoidable expenditure 

caused by such default.  The supplier should get in touch with the Purchase Officer concerned and in cases of dispatch of 

stores which are the property of the Defense Department at the time of dispatch. The supplier may obtain the advice of the 

‘Movement Control Section’ Staff Officers or the Controller of Supplies of the stations concerned. 

 

2. The contractor will have to make his own arrangements for the carriage of materials. 

 

3. “For all items of contract works requiring unskilled labour the contractors shall be bound to employ unskilled local labour.  

The expression “local” shall mean and deem to mean the Anchal, the Block, the Thana or the District of the State of West 

Bengal where the work will be executed.  In cases of non-availability of such unskilled local labour and of other difficulties 

experienced by the contractor in recruiting such local labour, the contractor may, with the prior permission in writing of the 

Engineer-in-Charge of the work, recruit and employ unskilled labour from neighboring areas of that District.  In case the work 

is in the border area of two districts and there is dearth of adequate number of labour from the district where the work will be 

executed, labour may be recruited by the contractor from contiguous areas of the other contiguous district.  In case local 

labour will not be available even from the districts as mentioned and when the exigency or progress of work so demands, the 

contractor may, with the prior permission in writing of the said Engineer-in-Charge engage labour from the other districts of 

the State of West Bengal and in case the same be not available then the contractor may, with the prior permission of the said 

Engineer-in-Charge, employ imported labour of other states.  

 

In case where the contractor fails to secure unskilled local labour or to engage imported labour, the contractor shall employ labour 

locally recruited by Government or labour imported by Government at the rate to be decided by the Superintending Engineer of the 

works concerned whose decision as to the circumstances in which employment of such labour is of mutual advantage to Government 

and the contractor, will be final and binding on the parties.  

 

For items of contract jobs requiring skilled labour, the contractor shall have to employ at 70% (seventy percent) of skilled labour 

locally.  In case the contractor fails to recruit skilled local labour, the contractor shall employ skilled labour locally secured by 

Government in the manner indicated above.  For bridge works, highly technical works of framed structural buildings, sanitary and 

plumbing works, electrical works etc.  Involving skilled labour the contractor may with the prior permission in writing of the 

Engineer-in-Charge to whom the full facts must be placed for permission, import and employ skilled labour upto 30% (thirty percent) 

of the total requirement. In this case the expression “imported labour” shall mean labour imported, primarily from other States and 

secondly from the distant districts of the State of West Bengal. 

 

4. Military credit notes will only be issued at the dispatching station for materials which are the property of Government at the time of 

dispatch. Ordinary credit notes will be issued by this Department at the receiving station to help contractors in taking delivery and the 

cost will be recovered from the contractor’s bills. 
 

 

 

 



SL.NO. 01

Sl.  

No.
Description of Item. Quantity Unit

Rate/Unit 

(Rs.)

In Figure In Ward

1.00

Labour for taking out door and window frame

including shutter for repair or replacement of

different parts of the frame & refixing the

same including mending good all damaes

complete.

1.10 Upto area 2.5 Sq.m 26.460 Sqm 121.00 3,202.00
Rupees Three Thousand Two

Hundred Two Only 

2.00

Dismantling all types of masonry excepting

cement concrete plain or reinforced, stacking

serviceable materials at site and removing

rubbish as directed within a lead of 75 m.

Extra rate for careful dismantling and

recovering at least 150 no of useable bricks

per cum.

2.10 In ground floor including roof. 3.062 Sqm 509.00 1,559.00
Rupees One Thousand Five

Hundred FiftyNine Only 

3.00
Brick work with 1st class bricks in cement

mortar (1:6)

3.10 In superstructure, ground floor 6.125 Cum 5,728.00 35,084.00
Rupees ThirtyFive Thousand

EightyFour Only 

4.00
Cutting holes and subsequent mending good

damages.

4.10
Diameter upto 150 mm. In brick work

[Cement-4.0 Kg/Mtr]
21.000 Cum 113.00 2,373.00

Rupees Two Thousand Three

Hundred SeventyThree Only 

5.00

Ordinary Cement concrete (mix 1:1.5:3) with

graded stone chips (20 mm nominal size)

excluding shuttering and reinforcement if any,

in ground floor as per relevant IS codes.

Pakur Variety

3.630 Cum 6,798.59 24,679.00
Rupees TwentyFour Thousand Six

Hundred SeventyNine Only 

6.00

Reinforcement for reinforced concrete work in

all sorts of structures including distribution

bars, stirrups, binders etc initial straightening

and removal of loose rust (if necessary),

cutting to requisite length, hooking and

bending to correct shape, placing in proper

position and binding with 16 gauge black

annealed wire at every intersection, complete

as per drawing and direction.

6.10

For works in foundation, basement and upto

roof of ground floor/upto 4 m

Tor steel/Mild Steel
0.280 M.T 51,867.00 14,523.00

Rupees Fourteen Thousand Five

Hundred TwentyThree Only 

Amount (Rs.)

Probable items of specific priced schedule with approximate quantities in connection with the Urgent

maintenance work for replacing damaged court-yard door by new grill gate with chajja at RHE

Subhasnagar for Flat No. K1, K2, L1, L2, M1, M2, N1, N2, O1, O2, P1, P2, Q1, Q2 =14 Nos.

FlatMidnapore  in the District of Paschim Medinipur in the year 2016-17.



Sl.  

No.
Description of Item. Quantity Unit

Rate/Unit 

(Rs.)

In Figure In Ward

Amount (Rs.)

7.00

Hire and Labour Charges for shuttering with

hard wood for precast R.C. Slab curved, or

stright and striking out the same including

fitting, fixing the precast slab in position with

necessary carriage and haulage, hosting etc,

complete in all respect.

7.10

25 mm to 30 mm thick wooden shuttering as

per decision & direction of Engineer-In-

Charge.

62.930 Sqm 343.00 21,585.00
Rupees TwentyOne Thousand Five

Hundred EightyFive Only 

8.00

M.S.or W.I. Ornamental grill of approved

design joints continuously welded with M.S,

W.I. Flats and bars of windows, railing etc.

fitted and fixed with necessary screws and

lugs in ground floor.

8.10 Grill weighing above 16 Kg./sq.mtr and above. 5.030 Qntl 8,053.00 40,507.00
Rupees Fourty Thousand Five

Hundred Seven Only 

9.00

Supplying 1.5mm thick M.S. sheet fitted and

fixed on one or both faces of M.S./ W.I. gate

etc. with point welding at not more than

150mm apart complete in all respect as per

design including cost of all labour and

materials.

26.460 Sqm 1,102.00 29,159.00
Rupees TwentyNine Thousand One

Hundred FiftyNine Only 

10.00

Plaster (to wall, floor, ceiling etc.) with sand

and cement mortar including rounding off or

chamfering corners as directed and raking out

joints including throating, nosing and drip

course, scaffolding/staging where necessary

(Ground floor).[Excluding cost of chipping over

concrete surface]

10.10 With 1:6 cement mortar, 20 mm thick plaster 42.230 Sqm 166.00 7,010.00 Rupees Seven Thousand Ten Only 

10.20 With 1:6 cement mortar, 15 mm thick plaster 42.230 Sqm 144.00 6,081.00
Rupees Six Thousand EightyOne

Only 

11.00

Applying Exterior grade Acrylic primer of

approved quality and brand on plastered or

cencrete surface old or new surface to receive

decorative textured(matt finish) or smooth

finish acrylic exterior emulsion paint including

scraping and preparing the surface throughly,

complete as per manufacturer's specification

and as per direction of the EIC.

11.10 In Ground Floor : Two Coats 84.460  % Sqm 3,404.00 2,875.00
Rupees Two Thousand Eight

Hundred SeventyFive Only 



Sl.  

No.
Description of Item. Quantity Unit

Rate/Unit 

(Rs.)

In Figure In Ward

Amount (Rs.)

12.00

Protective and Decorative Acrylic exterior

emulsion paint of approved quality, as per

manufacturer's specification and as per

direction of EIC to be applied over acrylic

primer as required. The rate includes cost of

material, labour, scaffolding and all incidental

charges but excluding the cost of primer.

12.10
In Ground floor (Two Coat) Premium 100%

Acrylic Emulsion
84.460 Sqm 92.00 7,770.00

Rupees Seven Thousand Seven

Hundred Seventy Only 

13.00

Painting with ready mixed Black Japan of

approved make and brand including

smoothening surface. Two coats.

79.380 Sqm 60.00 4,763.00
Rupees Four Thousand Seven

Hundred SixtyThree Only 

Total Amount 2,01,170.00

Executive Engineer
Housing Construction Division No-I         

Rupees Two Lakh One Thousand One Hundred Seventy Only 



SL.NO. 02

Sl.  

No.
Description of Item. Quantity Unit

Rate/Unit 

(Rs.)

In Figure In Ward

1.00

Earth work in excavation of foundation

trenches or drains, in all sorts of soil

(including mixed soil but excluding laterite or

sandstone) including removing,

spreading or stacking the spoils within a lead

of 75 m. as directed. The item includes

necessary trimming the sides of trenches,

levelling, dressing and ramming the bottom,

bailing out water as required complete.

1.10 Depth of excavation not exceeding 1,500 mm. 24.710 % Cum 12,047.00 2,977.00
Rupees Two Thousand Nine

Hundred SeventySeven Only 

2.00

Supplying, fitting and fixing PVC pipes of

approved make of (medium duty) conforming

to ASTMD - 1785 and threaded to match with

GI Pipes as per IS : 1239 (Part - I). with all

necessary accessories, specials viz. socket,

bend, tee, union, cross, elbo, nipple,

longscrew, reducing socket, reducing tee,

short piece etc. fitted with holder bats clamps,

including cutting pipes, making

threads,fitting, fixing etc. complete in all

respect including cost of all necessary fittings

as required,jointing materials and two coats of

painting with approved paint in any position

above ground.

2.10 For Exposed Work. PVC Pipes. 25 mm dia. 32.000 Meter 186.00 5,952.00
Rupees Five Thousand Nine

Hundred FiftyTwo Only 

3.00

Supplying, fitting and fixing PVC pipes for

underground work of approved make (medium

duty) conforming to ASTMD - 1785 and

threaded to match with GI Pipes as per IS :

1239 (Part - I). with all necessary accessories,

specials viz. socket, bend, tee, union, cross,

elbo, nipple, longscrew, reducing socket,

reducing tee, short piece etc. fitted including

cost of all materials ,jointing materials, cutting

pipes, making threads ,cutting trenches upto

1.5 metre below surface in all sorts of soil and

refilling the same as directed complete in all

respect.

3.10 PVC Pipes. 

3.11 40 mm dia. 24.000 Meter 327.00 7,848.00
Rupees Seven Thousand Eight

Hundred FourtyEight Only 

Amount (Rs.)

Probable items of specific priced schedule with approximate quantities in connection with the Urgent

maintenance work for damaged underground pipe line near I Block, E Block, D Block and between B &

C Block and some emergent pipe line work and (S & P) Work at RHE Bachurdoba Jhargram in the

District of Paschim Medinipur in the year 2016-17.



Sl.  

No.
Description of Item. Quantity Unit

Rate/Unit 

(Rs.)

In Figure In Ward

Amount (Rs.)

3.12 50 mm dia. 43.200 Meter 424.00 18,317.00
Rupees Eighteen Thousand Three

Hundred Seventeen Only 

4.00
Supply of G.I. pipes of TATA make including

necessary sockets.

4.10 50 mm dia. Medium quality 5.000 Meter 479.00 2,395.00
Rupees Two Thousand Three

Hundred NinetyFive Only 

4.20 80 mm dia. Medium quality 2.500 Meter 785.00 1,963.00
Rupees One Thousand Nine

Hundred SixtyThree Only 

5.00

Labour for fitting and fixing G.I. pipes for

under ground work including cost of jointing

materials, cutting pipes,making threads etc.

complete in all respect including cutting

trenches upto 1.5 metre below surface in all

sorts of soil and refilling the same as directed

with two coats of painting to G.I. pipes and

specials with bituminous paint.

5.10 50 mm dia. 5.000 Meter 90.00 450.00 Rupees Four Hundred Fifty Only 

5.20 80 mm dia. 2.500 Meter 91.00 228.00
Rupees Two Hundred TwentyEight

Only 

6.00 Supplying, fitting & fixing of G.I. bend.

6.10 50 mm dia. 1.000 Nos. 441.00 441.00
Rupees Four Hundred FourtyOne

Only 

6.20 80 mm dia. 1.000 Nos. 1,757.00 1,757.00
Rupees One Thousand Seven

Hundred FiftySeven Only 

7.00
Supplying, fitting & fixing of G.I. reducing

socket with I.S.I. mark.

7.10 80 mm dia. 2.000 Nos. 308.00 616.00 Rupees Six Hundred Sixteen Only 

8.00
Supplying, fitting & fixing of G.I. reducing tee

of approved brand and make

8.10 80 mm X 50 mm 1.000 Nos. 562.00 562.00
Rupees Five Hundred SixtyTwo

Only 

9.00 Supply of G.I. union.

9.10 50 mm dia. 2.000 Nos. 326.00 652.00 Rupees Six Hundred FiftyTwo Only 

10.00

Supplying, fitting and fixing gunmetal wheel

valve of approved brand and make tested to

21 kg per sq. cm.

10.00 50 mm dia. 2.000 Nos. 2,905.00 5,810.00
Rupees Five Thousand Eight

Hundred Ten Only 

11.00

Supplying, fitting and fixing Anglo-Indian W.C.

in white glazed vitreous china ware of

approved make complete in position with

necessary bolts, nuts etc.

11.10 With 'P' trap (with vent) 3.000 Nos. 3,965.00 11,895.00
Rupees Eleven Thousand Eight

Hundred NinetyFive Only 

12.00
Supply of UPVC pipes (B Type) & fittings

conforming to IS-13592-1992



Sl.  

No.
Description of Item. Quantity Unit

Rate/Unit 

(Rs.)

In Figure In Ward

Amount (Rs.)

12.10 Double Socketed 0.60 Meter Length, 110 mm 2.000 Nos. 402.00 804.00 Rupees Eight Hundred Four Only 

12.20 Fittings, Bend 87.5º, 110 mm 2.000 Nos. 143.00 286.00
Rupees Two Hundred EightySix

Only 

13.00
Removing chokage of H.C.I. or S.W. pipe with

split bamboo.   

13.10 Underground 32.000 Meter 11.00 352.00
Rupees Three Hundred FiftyTwo

Only 

14.00 Cleaning silt of inspection pit. 8.000 Nos. 155.00 1,240.00
Rupees One Thousand Two

Hundred Fourty Only 

15.00

Removing sludge from septic tank, soak well

etc. by methor labour including disposal of the

same outside the compound as directed.

15.10
Upto 20 users, Beyond a lead of 150 metre

and outside the Municipal limit
2.000 Nos. 2,181.00 4,362.00

Rupees Four Thousand Three

Hundred SixtyTwo Only 

16.00

Construction of circular soak well 2.5 metre deep

in all types of sandy soils with dry brick work

upto 1.6 metre from the bottom having 150 mm

intermediate cement brick work (1:4) band all

round and cement brick work (1:4) upto 0.90

metre from top with 20mm thick cement

plastering (1:4) to inside face upto the depth of

cement brick work, 15mm thick cement plaster

(1:4) on outer face from top of the well upto G.L.

and 6 mm thick cement plaster (1:4) on top of

the R.C.C. cover slab including filling bottom

1.00 metre of inside of the well with brick metal

(50 mm to 63 mm size) including R.C.C. cover

slab of 100 mm thick with cement conc (1:1.5:3)

with stone chips with necessary reinforcement

and shuttering including one 560 mm dia. R.C.C.

manhole cover (heavy type)of approved make

supplied, fitted and fixed in the cover slab with

necessary fittings, making nacessary

arrangements for pipe connections, excavation of

well including shoring, dewatering and removing

the exess earth from the premises as per

direction complete in all respect with all costs of

labour and materials. With 250 mm thick dry

brick work and 250 mm thick cement brick

work (1:6) and 1.00m inside dia.

1.000 Nos. 17,444.00 17,444.00
Rupees Seventeen Thousand Four

Hundred FourtyFour Only 

17.00

Supplying, fitting and fixing Closet seat of

approved make with lid and C.P. hinges,

rubber buffer and brass screws complete.

17.10 Anglo Indian, Plastic (hallow type) black 24.000 Nos. 436.00 10,464.00
Rupees Ten Thousand Four

Hundred SixtyFour Only 

Total Amount 96,815.00

Executive Engineer
Housing Construction Division No-I         

Rupees NinetySix Thousand Eight Hundred Fifteen Only 



SL.NO. 03

Sl.  

No.
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nit (Rs.)

In Figure In Ward

1.00

Painting with best quality synthetic enamel

paint of approved make and brand including

smoothening surface by sand papering etc.

including using of approved putty etc. on the

surface, if necessary :

1.10

On timber or plastered surface : With super

gloss (hi-gloss) -Two coats (with any shade

except white)

4600.259 sqm 89.00 4,09,423.00

Rupees Four Lakh Nine

Thousand Four Hundred

TwentyThree Only 

1.20

On steel or other metal surface : With super

gloss (hi-gloss) -Two coats (with any shade

except white)

1019.782 sqm 86.00 87,701.00
Rupees EightySeven Thousand

Seven Hundred One Only 

Total Amount 4,97,124.00

Executive Engineer
Housing Construction Division No-I         

Amount (Rs.)

Probable items of specific priced schedule with approximate quantities in connection with the

balance work in respect of renovation work at RHE Raikes House, Hooghly -painting of wooden

door and window and grill of 13 Nos. Blocks A to M and maintenance office (civil & electrical and

2 Nos. pump room.

Rupees Four Lakh NinetySeven Thousand One Hundred TwentyFour Only 


