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GOVERNMENT OF WEST BENGAL

OFFICE OF THE EXECUTIVE ENGINEER

KOLKATA SOUTH - 1 DIVISION, HOUSING DIRECTORATE

84, IBRAHIMPUR ROAD, KOLKATA 700032

eehcd101@gmail.com
PHONE NO.2429-0100

Memo. No. 228/X-159

Dated: 09/02/2018

NOTICE INVITING TENDER NO. 31 OF 2017-2018 OF THE EXECUTIVE
ENGINEER, KOLKATA SOUTH - I DIVISION, HOUSING DIRECTORATE
The Executive Engineer, Kolkata south-I Division, Housing directorate invites on behalf of

Governor of West Bengal, sealed percentage rate tenders for the works as per annexure ‘A’
from the bonafied, resourceful and reliable agencies satisfying the following eligibility criteria.

1. Name of work

As per Annexure attached.

2. Estimated Amount of work

put to tender

As per Annexure attached.

. Time allotted for completion|
of work

As per Annexure attached.

. Name & Address of Concern|
Division

Executive Engineer, Kolkata south-I Division, Housing directorate, 84,
Ibrahimpur Road, Kolkata-700032.

. Eligibility of Contractors for]
issuing Tender Form.

Bonafied outsider and agency entitled as per latest Govt. Order having
credential in similar nature of work within the last S[Five] Years.

. Criteria for eligibility

(i) The Contractor/Firm should have credential of similar nature of
work.

(i) The Contractor/Firm shall submit copies of Trade License, GST

Registration Certificate, Income Tax Clearance Certificate, PAN,

Labour License (if applicable).

The contractor/Firm shall submit list of works completed of

requisite magnitude along with attested copies of certificate of their

satisfactory completion of work from the concerned Department
from an officer has below the rank of Executive Engineer.

(iv) Earnest Money in the shape of Demand Draft of a Nationalized Bank
in favour of Executive Engineer, Kolkata South-I Division, Housing
Directorate payable at Kolkata.

(v) Tender Documents shall have to be downloaded from the
Departmental Website wbhousinig.gov.in free of cost.

(i)

. Earnest Money

As per Annexure-‘A’ attached. [Bank Draft/Pay Order from any
Nationalized Bank] in favour of Executive Engineer, Kolkata south-I
Division, Housing directorate.

. Prescribed printed form &
price per

Free of cost. Technically eligible agencies shall Download from Wwebsite
wbhousing.gov.in

. Price of Tender paper &
other tender documents

As per annexure attached and to be paid at the time of formal
agreement.

10. Last date of submission

Tender

21/02/ 2018 up to 2:00 P.M.

11. Date of Opening Tender

23/02/ 2018 at 2:30 P.M.

[P.T.0.-2]
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Procedure for Tender Dropping
Envelope ‘A’:-

@)
(i)

(iii)

An undertaking by the Tenderes in case of any ambiguity/discrepancy between the downloaded
document and the approved hard copy available in the office. The hard copy shall be prevailed.
Attested copy of all the documents in support of their eligibility as per NIT of Sl. No. 6 of Page
No.1

Earnest Money.

Envelope ‘B’:-

(i)
(i)
(i)

(iv)

Downloaded Tender Form duly filled in and signed. Name of Work and Group Numbers must be
written clearly.
If everything found O.K. in envelope No. ‘A’ then the envelope
otherwise it would not be opened at all.
Unopened envelope mark ‘B’ shall be return after making an entry in the tender register as office
record.
Tenderes shall sign and put stamp on each pages of the tender documents. Envelop ‘A’ & ‘B’
shall be super scribed by another envelope marking the name of work and NIT No, need to be
dropped in the tender box kept in the office of the Executive Engineer, Kolkata south-I Division,
Housing directorate, 84, Ibrahimpur Road, Kolkata-700032.

¢

B’ shall be opened on due date

v)
Intending Tenders should arrange to procure tender papers from Website well in advance. It may
note that no NSC/KVP will not be accepted as Earnest Money. Recovery of 1% Cess on
construction cost in accordance with the building another construction works (Regulation of
Employment and Conditions of Service) Act 1996 will be applied.
Executive Engineer
Kolkata south-I Division
Housing directorate
Memo. No. 228/1/(21)/X-159 Dated: 09/02/2018

Copy forwarded to the:-

1)
2)
3)

10)

The Chief Engineer, Housing Directorate for favour of his kind information.

The Superintending Engineer South Circle for favour of his kind information.

The Joint Secretary, Housing Department for favour of his kind information, with a request to
kindly publish the matter in the Departmental website.

The Executive Engineer, Kolkata South - II Division, North-I & II Division, Burdwan Division,
Bankura Division, Medinipur Division, Housing Directorate.

The Director, Information & Culture Affairs With request to Published in Daly News Paper as per
G.0.No.-60 (61)-CS/2014 Dt. 28/05/2014 (Soft copy enclosed).

The Assistant Engineer, Kolkata South Sub-Division No.-I/II/III (In duplicate) for Information with
the request to kindly paste copy of this tender notice on Notice Board for publicity.

The Estimating Section & Sr. D.A.O of this Division.

The Cashier of this Division.

This Office Tender Notice Board.

West Bengal Housing, P.W.D., C.B. DTE, Contractor’s welfare Association, 112, Khudiram Bose
Sarani, Kolkata — 700 004.

11) Paschim Banga Khudra Thikadar Samity, 21/1/1, Creek Row, Kolkata—14.

S

Executive Engineer
Kolkata south-I Division
Housing directorate
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Annexure-‘A’
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Name of the Work &
Housing Estate

of
South 24

Number
Paraganas, at RHE Diamond Harbour.

from the different

Housing Estates to keep clean & healthy

1

(One)
Sweeper/Day for Sweeping Cleaning of]
assorted waste & deleterious materials &

environment in district of

Providing
cutting weeds

8 (eight) nos. sluice valve & 30 (thirty) no
peet valve of different dia. In different
C.N. Roy Road Housing Estate, Kolkata -

places at LIG & IHE (232 nos. flats) at
39.

Providing 1 (One) Number of operation of]

Providing 1 (One) Number of operation of]

flats) at Kustia Housing Estate,

sluice valve & peet valve of different dia.
Kolkata.

In different places at LIG & IHE (320

nos.

Construction of under ground reservoir

of capacity 30.00 K.L, at Regent Estate
Housing Estate in the year 2017-18.

Sl
No.

1.

2.

3.

4.

Executive Engineer
Kolkata south-I Division

Housing directorate
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PRINTED TENDER FORM
West Bengal Form No. 2911 (I/11) Price — Rupees Three/ Five

NIT No. 31 of 2017 -18 of Executive Engineer, Kolkata south-I Division, Housing directorate.

Name of work

Estimated cost Rs.

Name & address of the
agency with Phone No.

ITEM RATE TENDER AND CONTRACT FOR WORKS
GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS

1. All work proposed for execution by contract will be notified in a form of invitation to tender posted in
public place and signed by the Sub-Divisional Officer/Divisional Officer. This form will state the work
to be carried out, as well as the date for submitting and opening tenders and The Time allowed for
carrying out the work; also the amount of earnest-money to be deposited with the tender and The
amount of the security deposit to be deposited by the successful tendered and the percentage, if any,
to be Deducted from bills. Copies of the specifications, designs and drawings and other documents
required in connection with the work, signed for the purpose of identification by the Sub-Divisional
Officer/Divisional Officer Shall also be open for inspection by the contractor at the office of the Sub-
Divisional Officer/Divisional Officer during Office hours.

2. In the event of the tender being submitted by a firm, it must be signed separately by each member
thereof, or, in the event of the absence of any partner, it must be signed on his behalf by a person
holding a power-of- attorney authorizing him to do so. Such power-of-attorney is to be produced with
the tender. In the case of a firm being carried on by any one member, it must disclose that the firm is
duly registered under the Indian Partnership Act and the said member is empowered to sign on behalf
of the family.

3. Receipts for payments made on account of a work, when executed by a firm, must also be signed by
the several partners, except where any one of the partners is empowered to sign the receipts on behalf
of the firm duly registered the Indian partnership act or by some other person having authority to sign
the receipts of the firm.

4. Any person who submits a tender shall fill up the usual printed form, stating at what rate he is willing
to undertake each item of the work. Tenders submitted if contains any alteration, in the work
specified in the said form of invitation to tender, or in the time allowed for carrying out the work, or
which contain any other conditions of any sort, will be liable to rejection. No single tender shall
include more than one work, but contractors who wish to tender for two or more works shall submit a
separate tender for each. Tenders shall have the name and number of the work to which they refer,
written outside the envelope.

5. The Divisional Officer/Sub Divisional Officer or his duly authorized assistant will open tenders in the
presence of any intending contractors who may be present at the time, and will enter the amounts of
the several tenders in a Comparative Statement in a suitable form. In the event of a tender being
accepted, a receipt for the earnest-money forwarded therewith shall thereupon be given to the
contractor who shall thereupon for the purpose of identification sign copies of specifications and other
documents mentioned in Rule 1. In the event of a tender being rejected the earnest-money forwarded
with such unaccepted tender shall be refunded within 10 days from the date on which the tender is
decided and provided the contractor(s) present himself/ themselves before the Executive Engineer to
take the refund with proper documents.

[P.T.0.-2]
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6. The accepting authority reserves the right to reject any or all the tenders without assigning any reasons
and he will not be bound to accept either the lowest tender or any of the tenders.

7. The receipt of an accountant or clerk for any money paid by the contractor will not be considered as
any acknowledgement of payment to the Sub-Divisional Officer/Divisional Officer and the contractor
shall be responsible for seeing that he procures a receipt signed by the Sub-Divisional
Officer/Divisional Officer.

8. The memorandum of work tendered for, and the schedule of materials to be supplied by the Public
Works Department at their issue rates, shall be filled in and completed in the office of the Sub-
Divisional Officer/Divisional Officer before the tender form is issued. If a form is issued to an intending
tenderer without having been so filled in and completed, he shall request the office to have this done
before he completes and delivers his tender.

TENDER FOR WORKS
I/We hereby tender for the execution for the Governor of the work specified in the underwritten memorandum
within the time specified in such memorandum at the rates specified therein, and in accordance, in all respects
with specifications, designs, drawings and instructions in writing referred to in Rule-1 thereof and in clause II
of the annexed conditions and with such materials as provided for, by, and in all other respects in accordance

with such conditions so far as applicable.

MEMORANDUM

[a] General description Rs. (a) If several sub-
works are included
they should be
detailed in a

[b] Estimated cost Rs. separate list

[c] Earnest money Rs.

[d] Security deposit [including earnest money] Rs.

[e] Percentage, if any, to be deducted from bills Rs.

[Rupees | Percent
[f] Time allowed for the work from date written order to commence
Months.
Items No. Item of work Unit Rate tendered
Per Rs. P. In words

NOTE - To be continued on additional sheets as found necessary.
Full name & Address of the Contractor:

Phone No.:
[P.T.0.-3]
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Should this tender be accepted I/We hereby agree to abide by and fulfill all the
terms and provisions of the said conditions of contract annexed hereto so far as
applicable, or in default thereof to forfeit and pay to the Governor or his successors
in office the sums of money mentioned in the said conditions.
The sum of Rs. *is herewith forwarded in as earnest-money
[(@) the full value of which is to be absolutely forfeited to the Governor or his
successors in office, without prejudice to any other rights or remedies of the said
Governor or his successors in office, should I/We fail to commence the works
specified in the above memorandum, or should I/We not deposit the full amount of
security deposit specified in the above memorandum in accordance with clause 1(A)
of the said conditions of contract, otherwise they said sum of Rs.
shall be retained by the Government as on account of such security deposit as
aforesaid;

or
(b) the full value of which shall be retained by Government on account of the
security deposit specified in clause 1 (B) of the said conditions of contract].

Dated the day of 2017

Witness
Address
Occupation

The above tender is hereby accepted by me for and on behalf of the Governor of the
State of West Bengal
Dated the day of 2017

CONDITIONS OF CONTRACT

Clause-1 The person/persons which tender may be accepted [hereinafter called the
contractor| shall (A) [(within one day for a contract of Rs. 1000.00 or less, two days
for one of Rs. 2000.00 or less, and so on, upto a limit of ten days of the receipt by
him of the notification, of the acceptance of his tender) deposit with the Sub-
Divisional Officer/Divisional Officer in cash Government securities endorsed to
the Sub-Divisional Officer/Divisional Officer a sum sufficient to step up the
amount of the Earnest- money deposited by him with his tender, up to the full
security deposit in the tender] or (B) [permit Government at the time of making any
payment to him for work done under the contract to deduct such sum as will (with
the earnest-money deposited by him)amount to percent, of all
moneys so payable such deductions to be held by Government by way of security
deposit] Provided always that in the event of the contractor depositing a lump sum
by way of security deposits as contemplated at (A) above, than and in such case, if
the sum so deposited shall not amount to ten percent of the total estimated cost of
the work, it shall be lawful for Government at the time of making any payment to
the contractor for work done under the contract to make up the full percentage of
ten percent by deducting a sufficient sum from every such payments as last
aforesaid. All compensation or all other sums of money payable by the contractor to
Government under the terms of his contract may be deducted from, or paid by the
sale of a sufficient part of his security deposit, or from the interest arising there
from or any sums which may be due or may become due to the contractor,
Government on any account whatsoever, and in the event of his security deposit
being reduced by reason of any such deduction or sale as aforesaid the contractor
shall within ten days thereafter make good in cash or Government securities
endorsed as aforesaid any sum or sums which may have been deducted from, or
raised by sale of his security deposit or any part thereof.

* Give
particulars and
number

Strike out

(@) Ifnocash
security deposit
is to be taken.
Strike out

(b) If any cash
security deposit
is to taken.

Signature of
Contractor
before
submission of
Tender.

Signature of
witness to
Contractor’s
signature

** Signature of
the officer by
whom accepted

Security
deposit

[P.T.0.-4]
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Clause-2 The time allowed for carrying out the work as entered in the tender shall be
strictly observed by the contractor and shall be reckoned from the date on which the
other to commence work is given to the contractor. The work shall be proceeded
through the stipulated period of the contract be proceeded with all due diligence
[time being deemed to be the essence of the contract, on the part of the contractor]
and the contractor shall pay as compensation an amount equal to one percent or
such smaller amount as the Superintending Engineer [whose decision in writing
shall be final] may decide, on the amount of the whole works as shown in the tender
for every day delay and the days for which the work remains uncommented, or
unfinished after the proper completion date. The contractor shall commence
execution of such part of the work as may be notified to him within ............... days
from the date of the order for commencement for work and diligently continue such
work and further, to ensure good progress during the execution of the work, he shall
be bound in all cases in which the time allowed for any work exceeds one month, to
complete one-fourth of the whole of the work before one-fourth of the whole time
allowed under the contract has elapsed; one half of the work, before one-half of such
time has elapsed, and three fourth of the work before three-fourth of such time has
elapsed. In the event of the contractor failing to comply with any of the conditions
herein he shall be liable to pay as compensation an amount equal to one percent or
such smaller amount as the Superintending Engineer, (whose decision in writing
shall be final) may decide on the said tendered cost of the whole work for everyday
that the due quantity of work remains incomplete; PROVIDED ALWAYS that the
entire amount of compensation to be paid under the provisions of this clause shall
not exceed ten percent of the tendered

Clause-3 In any case in which under any clause or clauses of this contract the
contractor shall have rendered himself liable to pay compensation amounting to the
whole of his security deposit (whether paid in one sum or deducted by installments)
the Divisional Officer, on behalf of the Governor shall have power to adopt any of the
following courses, as he may deem best suited to the interests of Government

A To rescind the contract (of which rescission notice in writing to the contractor under
the hand of the Divisional officer shall be conclusive evidence ), and in which case the
security deposit of the contractor shall stand forfeited and be absolutely at the disposal
of Government.

B To employ labour paid by the Public Works Department and to supply materials to
carry out the work, or any part of the work, debiting the contractor with the cost of the
labour and the price of the materials (of the amount of which cost and price a
certificate of the Divisional Officer shall be final and conclusive against the contractor)
and crediting him with the value of work done, in all respects in the same manner and
the same rates as if it had been carried out by the contractor under the terms of his
contract; the certificate of the Divisional Officer as to the value of the work done shall
be final and conclusive against the contractor.

C To measure up the work of the contractor, and to take such part thereof as shall be
unexecuted out of his hands, and to give it to another contractor to complete, in which
case any expenses which may be incurred in excess of the sum which would have
been paid to the original contractor if the whole work had been executed by him (of
the amount of which excess the certificate in writing of the Divisional Officer shall be
final and conclusive) shall be borne and paid by the original contractor and may be
deducted from any money due to him by Government under the contract or otherwise,
or from any money due to him by proceeds of sale thereof or a sufficient or from his
security deposit or the proceeds of sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the Divisional Officer, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured or produced, or entered into any
engagements, or made any advances on accounts of or with a view to the execution of
the works or the performance of the contract. And in case the contract shall be
rescinded under the provision aforesaid, the contractor shall not be entitled to recover
or be paid any sums for any work therefore actually performed under this contract,
unless and until the Sub-Divisional Officer/Divisional Officer will have certified in
writing the performance of such work and the value payable in respect thereof, and he
shall only be entitled to be paid the value so certified.

Compensation
for delay

Action when
whole of
security deposit
is forfeited

[P.T.0.-5]
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Clause-4 In any case in which any of the powers, conferred upon the Divisional Officer by clause 3
hereof, shall have become exercisable and the same shall not be exercised, the non-exercise
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall
notwithstanding be exercisable in the event of any future case of default by the contractor for
which by any clause or clauses hereof, he is declared liable to pay compensation amounting to
the whole of his security deposit, and the liability of the contractor for past and future
compensation shall remain unaffected. In the event of the Divisional Officer putting in force
either of the powers (a) or (c) vested in him under the preceding clause he may, if he so desire,
take possession of all or any tools, plant, materials and stores, in or upon the work, or the site
thereof or belonging to the contractor, or procured by him and intended to be used for the
execution of the work or any part thereof, paying or allowing for the same in account at the
contract rates, or in case of these not being applicable, at current market rates to be certified by
the Divisional Officer whose certificate thereof shall be final, otherwise the Divisional Officer may
by notice in writing to contractor or his clerk of the works, foreman or other authorized agent
require him to remove such tools, plant, materials or stores from the premises (within a time to be
specified in such notice); and in the event of the contractor failing to comply with any such
requisition, the Divisional Officer may remove them at the contractor’s expense or sell them by
auction or private sale on account of the contractor and at his risk in all respects, and the
certificate of the Divisional Officers as to the expense of any such sale be final and conclusive
against the contractor.

Clause- 5 If the contractor shall desire an extension of the time for completion of the works on the
grounds of his having been unavoidably hindered in its execution, the contractor shall give an
immediate report of such hindrance to the Divisional Officer in writing and if he shall desire an
extension of time for completion of the work on the ground thereof he shall apply in writing to the
Divisional officer within 7 days of the date of cessation of such hindrance on account of which he
desires such extension as aforesaid and the Divisional Officer shall, if in his opinion (which shall
be final) reasonable grounds be shown therefore, authorize such extension of time, if any, as may,
in his opinion, be necessary or proper.

Clause-6 On completion of the work, the contractor shall be furnished with a certificate by the
Sub-Divisional officer/Divisional Officer (hereinafter called the Engineer-in charge) of such
completion, but no such certificate shall be given nor shall the work be considered to be completed
until the contractor shall have removed from the premises on which the work shall be executed all
scaffolding, surplus materials and rubbish, and cleaned off the dirt from all wood-work, doors,
windows, walls, floors, or other parts of any building, in, upon or about which the work is to be
executed, or of which he may have had possession for the purpose of the execution thereof, nor
until the work shall have been measured by the Engineer-in-Charge whose measurements shall be
binding and conclusive against the contractor. If the contractor shall fail to comply with the
requirements of this clause as to removal of scaffolding, surplus materials and rubbish and
cleaning off dirt on or before the date fixed for the completion of the work, the Engineer-in-Charge
may at the expense of the contractor remove such scaffolding, surplus materials and rubbish, and
dispose of the same as he thinks fit and clean off such dirt as aforesaid ; and the contractor shall
forthwith pay the amount of all expense so incurred, and shall have no claim in respect of any
such scaffolding or surplus materials as aforesaid except for any sum actually realised by the sale
thereof.

Clause-7 No payment shall be made for works estimated to cost less than rupees one thousand,
till after the whole of the works shall have been completed and a certificate of completion given.
But in the case of works estimated to cost more than rupees one thousand, the contractor shall
on submitting the bill therefore be entitled to receive a monthly payment proportionate to the part
thereof then approved and passed by the Engineer-in-Charge, whose certificate of such approval
and passing of the sum so payable shall be final and conclusive against the contractor. But all
such intermediate payments only and not as payments for work actually done and shall not
preclude the requiring of bad, unsound, and imperfect or unskillful work to be removed and taken
away and reconstructed, or re-erected, or be considered as an admission of the due performance
of the contract, or any part thereof, in any respect, or the accruing of any claim, nor shall it
conclude, determine or affect in any way the powers of the Engineer-in-Charge under these
conditions or any of them as to the final settlement and adjustment of the accounts of otherwise
or in any other way vary or affect the contract. The final bill shall be submitted by the contractor
within one month of the date fixed for completion of the work; otherwise the Engineer-in- Charge’s
certificate of the measurement and of the total amount payable for the work accordingly shall be
final and binding on all parties.

Contractor
remains liable
to pay
compensations
if action not
taken under
clause 3

Power to take
possession of
or require
removal of or
sell
contractor’s
plant.

Final Certificate

Payment on
intermediate
certificate to
be treated as
advance

[P.T.0.-6]
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Clause 8.-A bill shall be submitted by the contractor each month on or before the date
fixed by the Engineer-in-Charge for all work executed in the previous month, and the
Engineer-in-Charge shall take or cause to be taken the requisite measurement for the
purpose of having the same verified, and the claim as far as admissible adjusted, if
possible, before the expiry of ten days from the presentation of the bill. If the contractor
does not submit the bill within the time fixed as aforesaid the Engineer- in-Charge may
depute a subordinate to measure up the said work in the presence of

the contractor, whose counter-signature to the measurement list will be sufficient
warrant, and the Engineer-in-Charge may prepare a bill from such list which shall be
binding on the contractor in all respects.

Clause-9 The contractor shall submit all bills on the printed forms to be had on
application at the office of the Engineer-in-Charge, and the charges in the bills shall
always be entered at the rates specified in the tender or in the case of any extra work
ordered in pursuance of these conditions, and not mentioned or provided for in the
tender at the rates hereinafter provided for such work.

Clause-9A-(1) Payment due to the contractor may, if so desired by him, be made to his
Bank instead of direct to him, provided that the contractor furnishes to the Engineer-
in-Charge.

(i) an authorization in the form of a legally valid document, e.g., irrevocable power- of-
attorney conferring authority on the Bank to receive payment; and (ii) his own
acceptance of the correctness of the account made out as being due him by
Government or his signature on the bill or other claim preferred against Government,
before settlement by the Engineer-in-Charge of the account or claim by payment to the
Bank.While the receipt given by such Bank shall constitute a full and sufficient
discharge for the payment, the contractor should, wherever possible, present his bills
duly receipted and discharged through his Bankers.

(2) In the case of bills, which the contractor presents for payment direct and which are
not endorsed in favour of the Bank, while efforts will be made to secure payment to the
financing Bank, payments made to the contractor should be accepted as full
acquittance so far as Government is concerned. As part of the arrangement, the
financing Bank should give Government a letter to this effect.

Note-1 The procedure will not affect the usual rights of Government to deduct from
contractor’s bills ( whether endorsed in favour of a Bank or not ) any sum due to
Government on account of penalties, over-payments, etc. on this or any other contract
with the Governor of West Bengal.

Note-2 Nothing herein contained shall operate to create in favour of the Bank any
rights or equities vis-a-vis the Governor

Clause-10 If the specification or estimate of the work, provides for the use of any
special description of materials to be supplied from the Engineer-in-Charge’s store, or
if it is required that the contractor shall use certain stores to be provided by the
Engineer-in-Charge (such materials and stores, and prices to be charged there for as
hereinafter mentioned being so far as practicable for the convenience of the
contractor, but not so as in any way to control the meaning of effect of this contract
specified in the schedule or memorandum hereto annexed), the contractor shall be
supplied with such materials and stores as required from time to time to be used by
him for the purposes of the contract only, and the value of the full quantity of
materials and stores so supplied at the rates specified in the schedule or
memorandum may be set off or deducted from any sums then due, or thereafter to
become due to the contractor under the contract, or otherwise, or against or from the
security deposit or the proceeds of sale thereof; if the same is thereof, of the same is
held in Government securities, the same or a sufficient portion thereof being in this
case sold for the purpose. All material supplied to the contractor shall remain the
absolute property of Government and shall not on any account be removed from the
site of the work, and shall at all times be open to inspection by the Engineer-in-
Charge. Any such materials unused and in perfectly good condition at the time of the
completion or determination of the contract shall be returned to the Engineer-in-
Charge’s store if by a notice in writing under his hand he shall so require; but the
contractor shall not be entitled to return any such materials unless with such
consent, and shall have no claim for compensation on account of any such materials
so supplied to him as aforesaid being unused by him, or for any wastage in or damage
to any such materials.
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Clause-11 The contractor shall execute the whole and every part of the work in the most
substantial and workmanlike manner, and both as regards materials and otherwise in every
respect in strict accordance with the specifications. The contractor shall also conform exactly,
fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed
by the Engineer-in-Charge and lodged in his office, and to which the contractor shall be entitled to
have access at such office, or on the site of the work for the purpose of inspection during office
hours, and the contractor shall, if he so requires, be entitled at his own expense to make or cause
to be made copies of the specifications, and of all such designs, drawings and instructions as
aforesaid.

Clause-12 Engineer-in-Charge shall have power to make any alterations in, omissions from,
additions to or substitutions for the original specifications, drawings, designs and instructions
that may appear to him to be necessary or advisable during the progress of the work and the
contractor shall be bound to carry out the work in accordance with any instruction which may be
given to him in writing signed by the Engineer-in-Charge and such alteration, omission, additions
or substitutions shall not invalidate the contract but shall be deemed to have formed as work
included in the original tender and any altered, additional or substituted work which the
contractor may be directed to do in the matter above specified as part of the work shall be carried
out by the contractor on the same conditions in all respects on which he agreed to do the main
work and the same rates, if any, may be specified in the tender for the main work. The time for
the completion of the work shall be extended on the proportion that the altered, additional or
substituted work bears to the original contract work and the certificate of the Engineer-in-
Charges shall be conclusive as to such proportion. And if the altered, additional or substituted
work includes any class of work, for which no rate is specified in this contract, then such class of
work shall be carried out at the rates entered in the Schedule of rates brought out by the
Superintending Engineer of the district, which was in force at the time of the acceptance of the
contract minus/plus the percentage which the total tendered amount bears to the estimated cost
of the entire work put to tender, and if the altered, additional or substituted work is not entered
in the said schedule of rates payment thereof shall be made by the Engineer-in-Charge by
determining the rates on analysis worked out from (a) the basic rates of materials and labour
provided in the current Schedule of rates or (b) the current market rates of materials and labour
when even basic rates for the work are not available in the schedule. In cases when such rates
are determined on analysis by the Engineer-in- Charges under (a) above, the stipulated
percentage above or below Schedule of analysis under (b) above payment shall be made at the
rates so determined without application or the said stipulated percentage. In the event to any
dispute regarding rates determined on analysis for any altered, additional or substituted work
under this clause, the decision of the Superintending Engineer of the Circle shall be final and
binding.

Clause-12A DELETED

Clause-13 If at any time after the commencement of work the Governor shall for any reason
whatsoever not require the whole thereof as specified in the tender to be carried out, the
Engineer-in-Charge shall give notice in writing of the fact to the contractor who shall have no
claim to any payment or compensation whatsoever on account of any profit or advantage which
he might have derived from the execution of the work in full, but which he did not derive in
consequence of the full amount of the work not having been carried out; neither shall he have
any claim for compensation by reason of any alterations having been made in the original
specifications, drawings, designs and instructions which shall involve any curtailment of the
work as originally contemplated.

Clause-14 If it shall appear to the Engineer-in-Charge or his subordinate in charge of the work,

that any work has been executed with unsound, imperfect, or unskillful workmanship, or with

materials of any inferior description, or that any materials or articles provided by him for the

execution of the work are unsound or of a quality inferior to that contracted for, or otherwise not

in accordance with the contract, the contractor shall on demand in writing from the Engineer-in-

Charge specifying the work, materials or articles complained of notwithstanding that the same

have been inadvertently passed, certified and paid for, forthwith rectify, or remove and re-

construct the work so specified and provide other proper and suitable materials or articles at his

own proper charge and cost; and in the event of his failing to do so within a period to be specified

by the Engineer-in-Charge in his demand aforesaid, then contractor shall be liable to pay

compensation at the rate of one per cent, on the amount of the estimate for everyday not

exceeding ten days, while his failure to do so shall continue and in the case of any such failure

the Engineer-in-Charge may rectify or remove, and re-execute the work or remove and replace

with others, the materials or articles complained of as the case may be at the risk and expense in

all respects of the contractor.

Clause-15 All work under or in course of execution or executed in pursuance of the contract shall
at all times be open to the inspection and supervision of the Engineer-in-Charge and his
subordinates and the contractor shall at all times during the usual working hours, and at all other
times at which reasonable notice of the intention of the Engineer-in-Charge or his subordinate to
visit the works shall have been given to the contractor, either himself be present to receive orders
and instructions, or have a responsible agent duly accredited in writing present for that purpose.
Orders given to the contractor’s agent shall be considered to have the same force as if they had
been given to the contractor himself.
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Clause 16. -The contractor shall give not less than five days’ notice in writing to the Engineer-in-
Charge or his subordinate in charge of the work before covering up or otherwise placing beyond
the reach of measurement any work in order that the same may be measured, and correct
dimensions thereof be taken before the same is so covered up or placed beyond the reach of
measurement and shall not cover up or place beyond the reach of measurement any work
without the consent in writing of the Engineer-in-Charge or his subordinate in charge of the
works and if any work shall be covered up or placed beyond the of reach of measurement
without such notice having been given or consent obtained, the same shall be uncovered at the
contractor’s expense, or in default thereof no payment or allowance shall be made for such work
or the materials with which the same was executed.

Vide G. O. No. 4142 - A Dt. 26 - 08 - 1977.

Clause 17 - If the contractor or his workmen or servants or authorized representative shall break,
deface, injure or destroy any part of building, in which they may be working, or any building, road,
road-curbs, fence, enclosure, water pipes, cables, drains, electric or telephone posts or wires, tress,
grass or grassland or cultivated ground contiguous to the premises, on which the work or any part
of it is being executed or if any damage shall happen to the work from any cause whatsoever or any
imperfection become apparent in it at any time whether during its execution or within a period of
three months or one year or three years or five years, as the case may be(depending upon the nature
of he work as described in the explanation appended hereto) hereinafter referred to as the Defect
Liability Period, from the actual date of completion of work as per completion certificate issued by
the Engineer-in-Charge, the contractor shall make the same good at his own expense, or in default,
the Engineer-in-Charge may cause the same to be made good by other workmen and deduct the
expense(of which the certificate of the Engineer-in-Charge shall be final and binding on all
concerned) from any sums, whether under this contractor or otherwise, that may be then or at any
time thereafter become due to the contractor from the Government or from his security deposit,
either full or of a sufficient portion thereof and if the cost, in the opinion of the Engineer-in-Charge
(which opinion shall be final and conclusive against the contractor), of making such damage or
imperfection good shall exceed the amount of such security deposit and/or such sums, it shall be
lawful for the Government to recover the excess cost from the contractor in accordance with the
procedure prescribed by any law for the time being in force.

Provided further that the Engineer-in-Charge shall pass the “Final Bill” and certify thereon, within a
period of thirty days with effect from the date of submission of the final bill in acceptable form by
the contractor, the amount payable to the contractor under this contract and shall also issue a
separate completion certificate mentioning the actual date of completion of the work to the
contractor within the said period of thirty days. The certificate of the Engineer-in-Charge whether in
respect of the amount payable to the contractor against the “Final Bill” or in respect of completion
of work shall be final and conclusive against the contractor. However the security deposit of the
work held the Government under the provision of Clause 1 hereof shall be refundable to the
contractor in the manner provided here under :-

a)For work with three months Defect Liability Period :

i) Full security deposit shall be refunded to the contractor on expiry of three months from the actual
date of completion of the work.

b)For work with one year Defect Liability Period :

i) Full security deposit shall be refunded to the contractor on expiry of one year from the actual date
of completion of the work.

c)For work with three years Defect Liability Period :

i) 30% of the security deposit shall be refunded to the contractor on expiry of two years from the
actual date of completion of the work.

ii) The balance 70% of the security deposit shall be refunded to the contractor on expiry of three
years from the actual date of completion of the work.

d)For work with five years Defect Liability Period :

i) No Security deposit shall be refunded to the contractor for 1st. 3 years from the actual date of
completion of the work.

ii) 30% of the security deposit shall be refunded to the contractor on expiry of four years from the
actual date of completion of the work.

iii) The balance 70% of the security deposit shall be refunded to the contractor on expiry of five
years from the actual date of completion of the work.

Explanation: The word work means and includes road work, bridge work, building work, sanitary
and plumbing work, electrical work and or any other work contemplated within the scope and
ambit of this contact for.

i) The work patch repair or patch maintenance in nature or a combination thereof, the Defect
Liability Period of the work shall be three months from the actual date of completion of the work.

ii) Thorough Bituminous Surfacing work with bituminous thickness less than 40 mm, Repair &
Rehabilitation of any road/bridge/culvert/building/Sanitary & Plumbing work, the Defect Liability
Period of the work shall be one year from the actual date of completion of the work.

iii) Extension of building/bridge/culvert, construction of new flexible pavement up to bituminous
level which has been designed for a period of 3 years or more, Widening and strengthening of
flexible pavement designed for a period of 3 years or more, Improvement of riding
quality/Strengthening of flexible pavement designed for a period of 3 years or more; Providing
profile corrective course/bituminous base course, the Defect Liability Period of the work shall be
three years from the actual date of completion of the work;

Contractor or

Notice to be
given before
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iv) Construction of new building/new bridge/new culvert, Reconstruction of building/
bridge/culvert including construction of approach roads for bridge/culvert, construction of rigid

pavement, Reconstruction of rigid pavement, construction of new flexible pavement covered by

mastic work which has been designed for a period of 5 years or more Widening and strengthening of

flexible pavement covered by mastic work which has been designed for a period of 5 years or more,
Improvement of riding quality/Strengthening of flexible pavement covered by mastic work which

has been designed for a period of 5 years or more, the Defect Liability Period of the work shall be

five years from the actual date of completion of the work.

2. The following paragraph shall be added to the Interpretation Clause of CONDITIONS OF
CONTRACT. Contractor to
“The word Government means the Government of the State of West Bengal in Public Works supply plant,
Department”. Iadders,_
This bears concurrence of Group-T of Finance (Audit) Department vide their U.O. No. 417 dated scaffolding etc.
22/08/2017:

Clause-18 The contractor shall supply at his own cost materials (except such special materials, if

any, as may in accordance with the contract be supplied from the Engineer-in-Charge’s stores),

plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and temporary work

requisite or proper for the execution of the work whether original altered or substituted and

whether included in the specification or other documents forming part of the contract or referred

to in these conditions or not, or which may necessary for the purpose of satisfying or complying

with the requirements of the Engineer-in-Charge (as to any matter as to which under these

conditions he is entitled to be satisfied, or which) he is entitled to require together with carriage And is liable for
there for to and from the work. The contractor shall also supply without charge the requisite damage arising
number of persons with the means and materials necessary for the purpose of setting out works, from non-
and counting, weighing and assisting in the measurement or examination at any time and from provision of light,
time to time of the work or materials. Failing his so doing the same may be provided by the fencing etc.
Engineer-in-Charge at the expense of the contractor and the expenses may be deducted from any

money due to the contractor under the contract, or from his security deposit or the proceeds of

sale thereof or of sufficient portion thereof. The contractor shall also provide all necessary fencing

and lights required to protect the public from accident, and shall be bound to bear the expenses of

defence of every suit, action or other proceeding at law that may be brought by any person for

injury sustained owing neglect of the above precautions and to pay any damage and costs which

may be awarded in any such suit, action or proceedings to any such person or which may with the

consent of the contractor be paid to compromise any claim by any such person.

Clause 18A.-The contractor shall be responsible for and shall take proper care and caution in

respect of all rollers, machinery, tools and implements as may be made over by the Government to

the contractor for use in the execution of the works under this contract and shall be liable for any

loss of and damages caused to the said rollers, machinery, tools and implements by any reason
whatsoever during the period the same are in the possession of the contractor and shall on

demand pay to the Government such amount as may be fixed by the Government for such loss

and damages, the decision of the Government in the respect being final. Should the contractor fail

or neglect to pay such amount on demand, the Government shall have the right and be entitled, in

addition to the other rights and remedies available to it, to deduct such amount from the amount

of security deposited by the contractor and/or any amount remaining payable to the contractor

under this contract for any work done by the contractor.

Clause 18B.-In every case in which by virtue of the provisions of Section 12, Sub- section (1) of the
Workmen’s Compensation Act, 1923, Government is obliged to pay compensation to a workman

employed by the contractor, in execution of the works, Government will recover from the contractor

the amount of the compensation so

paid, and, without prejudice to the rights of Government under Section 12, Sub- section (2) of the

said Act, Government shall be at liberty to recover such amount or any part thereof by deducting

it from the security deposit or from any sum due by the Government to the contractor whether

under this contract or otherwise.

Government shall not bound to contest any claim made against it under Section 12, Sub-section

(1) of the said Act, except on the written request of the contractor and upon his giving to
Government full security for all costs for which Government might become liable in consequence

of contesting such claim.

Clause 19.-No female labour shall be employed within the limit of a cantonment Labour
Clause 19A.-No labour below the age of twelve year shall be employed on the work.

Vide Letter No. 4783 /A Dt. 07-05-1976 for Engr. in Chief and Ex-Officio Secretary,

P. W. D., W. B.

Clause-19B (a) “The contractor shall pay to labour employed by him either directly or through
sub-contractors, wages not less than fair wages as defined in the C.P.W.D. contractor’s Labour

Regulations in so far as such Regulations have application within the State of West Bengal or as

per the provisions of the Contract Labour (Regulation & Abolition) Act, 1970 and Contract

Labour (Regulation & Abolition) Central Rules, 1971, wherever applicable.

(b) The contractor shall not withstanding the provisions of any contract to the contrary, cause to

be paid fair wages to labour indirectly engaged on the work, including any engaged by his sub-
contractors in connection with the said work as if the labour had been immediately employed by

him.

[P.T.0.-10]
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(c) In respect of all labour directly or indirectly employed in the work for performance of the
contractor’s part of his agreement the contractor shall comply with or cause to be complied with
the Central Public Works Department Contractor’s Labour Regulations as mentioned in Sub-Para
(a) above made from time to time in regard to payment of wages, wage period, deduction from
wages, recovery of wages not paid and deduction, un-authorisedly made, maintenance of wages
books or wages slips, publication of scale of wages and other terms of employment, inspection and
submission or periodical returns and all other matters of the like nature or as per the provisions
of the Contract Labour (Regulation & Abolition) Rules, 1971 wherever applicable.

(d) Deduct from the moneys due to the contractor any sum required or estimated to be required
for making good the loss suffered by a worker or workers by reasons of non- fulfillment of the
conditions of the contract for the benefit of the workers, non-payment of wages or of deduction
made from his or their wages which are not justified by their terms of contract or non-observance
of the Regulations as mentioned above.

(e) The contractor shall comply with the provisions of Payment of Wages Act, 1936, Minimum
wages Act,1948, Employees Liability Act,1938, Industrial Dispute Act,1947, Maternity Benefits
Act, 1961 and the contract Labour (Regulations & Abolition) Act,1970 or the modification thereof
or any other laws relating thereto and the Rules made there-under from time to time.

(f) The contract shall indemnify Government against payment to be made and for observance of
the laws aforesaid and the C.P.W.D. contractor’s Labour Regulations having application within the
State of West Bengal without prejudice to his right to claim indemnity from his sub-contractors

(g) The Regulations aforesaid shall be deemed to be a part of his contract and any breach thereof

shall be deemed to be a breach of this contract.”

Clause-20 No work shall be done on Sundays without the sanction in writing of the Engineer-in-
Charge.

Clause-21 The contract shall not be assigned or sublet without specific orders from Government
in respect of a specified sub-contractor. And if the contractor shall assign or sublet his contract,
or attempt so to do, or become insolvent or commence any in insolvency proceedings or make any
composition with his creditor, or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite,
reward or advantage, pecuniary or otherwise, shall either directly or indirectly be given, promised,
or offered by the contractor, or any of his servants or agents to any public officer or person in the
employ of Government in any way relating to his office of employment, or if any such officer or
person shall become in any way directly or indirectly interested in the contract, the Divisional
Officer may thereupon by notice in writing rescind the contract, and the security deposit of the
contractor shall thereupon stand forfeited and be absolutely at the disposal of Government and
the same consequences shall ensure as if the contract had been rescinded under the clause 3
hereof, and in addition the contractor shall not be entitled to recover or be paid for any work
therefore actually performed under the contract.

Clause-22 All sums payable be way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of Government without reference
to the actual loss or damage sustained and whether or not any damage shall have been sustained.

Clause-23 In the case of a tender by partners any change in the constitution of the firm shall be
forthwith notified by the contractor to the Engineer-in-Charge for his information.

Clause-24 All works to be executed under the contract shall be executed under the direction and
subject to the approval in all respects of the Superintending Engineer of the Circle for the time
being who shall be entitled to direct at what point or points and in what manner they are to be
commenced and from time to time carried on.

Clause-25

Clause 25 OF THE CONDITIONS OF CONTRACT HAS BEN DELETED AS PER G.O. NO. 558/SPW
Dt. 13.12.2011.

Clause-26 The contractor shall obtain from the stores of the Engineer-in-Charge all stores and
articles of European or American manufacture which may be required for the work, or any part
thereof or in making up articles required there for or in connection therewith unless he has
obtained permission in writing from the Engineer-in-Charge to obtain such stores and articles
elsewhere. The value of such stores and articles as may be supplied to the contractor by the
Engineer-in-Charge will be debited to the contractor in his account at the rates shown in the
schedule attached to the contract, and if they are not entered in the schedule, they will be debited
at cost price which for the purpose of this contract shall include the cost of carriage, incidental
charges and storage charges, the last being recoverable in addition and all other expenses
whatsoever, which shall have been incurred in obtaining delivery of the same at the stores
aforesaid.

Works on
Sundays

Work not to be sublet

Contract may be
rescinded and security
deposit forfeited for
subletting, bribing or if
contractor becomes
insolvent

Sum payable by way of
compensation to be
considered as reasonable
compensation without
reference to actual loss

Changes in constitution
of firm

Works to be under
direction of
Superintending
Engineer

Stores of European or
American
manufacture to be
obtained from
Government

[P.T.0.-11]



Page — 11

Clause-27 When the estimate on which the tender is made includes lump sums in respect of parts Lump sums in
of the work, the contractor shall be entitled to payment in respect of parts of the work, the estimates
contractor shall be entitled to payment in respect of the items of work involved or the part of the

work in question at the same rates as are payable under this contract for such items or if the part

of the work in question is not in the opinion of the Engineer-in-Charge capable of measurement,

the Engineer-in-Charge may at his discretion pay the lump sum amount entered in the estimate,

and the certificate in writing of the Engineer-in-Charge shall be final and conclusive against the

contractor with regard to any sum or sums payable to him under the provisions of this clause.

Clause-28 In the case of any class of work for which there is no such specification as is mentioned Action where

in Rule 1, such work shall be carried out in accordance with the district specification and in the 10 )

event of there being no district specification, then in such case the work shall be carried out in all ~SPecification
respects in accordance with the instruction and requirements of the Engineer-in-Charge.

Clause-29 The expression “works” or “work” where used in these conditions shall, unless there be Definition of Work
something either in the subject or context repugnant to such construction be constructed and

taken to mean the works by virtue of the contract contracted to be executed, whether temporary or

permanent and whether original, altered, substituted or additional

Clause-30 The contractor(s) shall at his/their own cost provide his/their labour with hutting on an
approved site, and shall make arrangements for conservancy and sanitation in the labour camp to
the satisfaction of the local Public Health and Medical Authorities. He/They shall also at his/their
own cost make arrangements for the laying of pipe lines for water-supply to his/their labour camp
form the existing mains wherever available, and shall pay all fees, charges and expenses in
connection, therewith and incidental thereto.

INTERPRETATION CLAUSE
The Governor means the Governor of West Bengal and his successors.

The Superintending Engineer means the Superintending Engineer holding the charge of the Circle
concerned for the time being.

The Divisional Officer means the Divisional Officer holding the charge of the Division concerned for
the time being.

The Sub-divisional officer means the Sub-divisional Officer for the time being of the Sub-division
concerned. Words importing the singular number only include the plural number and vice versa.

Schedule showing (approximately) materials to be supplied by the Public Works Department under clauses 10
and 26 for work contracted to be executed and the rates at which they are to be charged for

Particulars Rates at which the material will be Place of delivery
charged to the contractor
Units Rs. P.
Cement

OPC [43 GRADE] M.T. 6289 00

OPC [53 GRADE] M.T. 6460 00
STEEL:- TOR/MILD M.T. 41300 00

Note 1. The person or firm submitting the tender should see that the rates in the above schedule filled by the

Engineer-in- Charge on the issue of the form prior to the submission of tender.

Signature of Contractor Signature of Sub-Divisional Officer

Divisional Officer
[P.T.0.-12]
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ADDITIONAL CONDITIONS

Cement found surplus after the completion of a work should be returned to the Sub- divisional
Officer, the value of the cement returned to the Department will be credited to the contractor. If any
contractor is found to have used the surplus cement for his own purpose or otherwise deposed of it
without the written consent of the Executive Engineer or the Sub- divisional Officer (if nominated for
the purpose by the Executive Engineer) he may be held guilty of theft. In this connection the
provision of clause 10 may be referred to where it is clearly stated that all materials issued to the
contractor’s shall remain the property of Government.

The contractor shall have to make his own arrangements for water both for the work and use by his
coolly, etc. for steam road rollers and for all tools and plant, etc. required on the work.

Contractors will be responsible for the payments of all water charges payable to the Corporation of
Calcutta or any other water works authority including a Government department.

If the contractor shall desire an extension of the time for completion of the work under clause 5 of
the contract, no application for such extension will be entertained if it is not received in sufficient
time to allow the Divisional Officer to consider it and the contractor will be responsible for the
consequences arising out of his negligence in this respect.

The contractor will have to leave ducts in walls and floors to run conduit or cables, where necessary,
and he will not be entitled to any extra payment on this account.

Contractors in the course of their work should understand that all materials (e.g. store and other
materials) obtained in the work of dismantling, excavation, etc., will be considered Government
property and will be disposed of to the advantage of Government.

Owing to difficulty in obtaining certain materials in the open market due to war the Government
have undertaken to supply materials specified in the schedule on page .................. of the Tender
form at rates stated therein. There may be delay in obtaining the materials by the Department and
the contractor is, there-for, required to keep himself in touch with the day to day position regarding
the supply of materials from the Engineer in charge and to so adjust the progress of the work that
his labour may not remain idle not may there be any other claim due to or arising from delay in
obtaining the materials. It should be clearly understood that no claim whatsoever shall be
entertained by the Government on account of delay in supplying materials.

The minimum period for which a road roller is required to be used by a contractor shall be
determined by the Executive Engineer on the basis of the quantity of metal that can be consolidated
by a roller per day and the Executive Engineer’s decision shall be final. if the roller be required to
work for a longer period due to bad arrangement of the contractor, shortage of water, etc., additional
hire charges shall be levied at the rates specified below under ‘A, Hire Charges’ for the additional
period the roller works.

No Compensation for any damage done by rain or traffic during the execution of the work will be
made.

Whenever a work is carried out in a municipal area, electric lights or electric danger signals
wherever available shall be provided by the contractors on the barriers as well as paraffin lights.
Facilities for the electric connection will be made by this Department but the contractor will bear all
the expenses.

The contractor should quote through rate inclusive of cost of materials and carriage to place of
working.

The contractors should give complete specifications showing the method of execution and the
quantity and quality of material they intend to use per hundred sq.ft. Area.
In cases where water is used by the contractor he will be required to deposit in advance with the
Executive Engineer the charges for water which are to be calculated in accordance with the schedule
of miscellaneous rates in the Canal Act.
It must be clearly understood by the contractor that no claim on account of enhanced rates on those
already accepted, due to war fluctuations will be entertained during the currency of this contract for
the work as per schedule attached to the agreement and the additional work, if any, under clause 12
of the contract, if such additional work shall consist of items which have already been quoted for, or,
items not quoted for but appearing in District Schedule.
In the event of emergency the contractor will be required to pay his labour every day and if this is
not done, Government shall make the requisite payment as would have been paid by the contractor
and recover the cost from the contractors.

INCONVENIENCE OF THE PUBLIC

The contractor(s) shall not deposited material on any item which will seriously inconvenience the
public. The Engineer-in-Charge may require the contract(s) to remove any materials, which are
considered by him to be a danger or inconvenience to the public or cause them to be removed at the
contractor’s cost.

The contractor undertakes to have the site clean, free from all surplus materials, rubbish etc. upto
the satisfaction of the Engineer-in-Charge. All surplus materials, rubbish, etc. will have to be
removed to the places fixed by the Engineer-in-Charge and nothing extra will be paid for the same.

[P.T.0.-13]
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. The contractor shall not allow any rubbish or debris to remain on the premises during or after

repairs, but shall remove the same and keep the place neat and tidy during the progress of the work.
The Engineer-in-Charge may get the site or premises cleared of debris, etc., and recover the cost
from the bill of the contractor if the latter shows slackness in observing this clause.

Materials brought at site shall not be stacked at random. The contractor shall stack all these
materials as directed by the Engineer-in-Charge.

Amendment Vide G.O. No0.4736/A dt.10.11.64

ADDITIONAL CONDITIONS WHEN ROAD ROLLERS ARE SUPPLIED BY GOVERNMENT

Road Rollers, if available, shall be supplied by the Government upon payment of hire charges at the rates
and on the conditions specified below. The contractor should requisite road roller at least two weeks before
the date on which the same are required mentioning the dates on which delivery is desired. In case rollers
cannot be made available to the contractor on that date, requisite extension of time shall be granted to the
contractor for completion of the work but the contractor shall not be entitled to claim any compensation for
loss of labour or any other cause whatsoever shall be entertained.

Amended & Substituted vide Govt. in P.W.D.’s memo No. 1298-A dated 31-3-79

A-Hire Charge

Road Rollers — Rs. 300/-(Rupees three hundred) only per day of eight working hours excluding fuel and
wages of driver, cleaner and chowkidar.

The pay of Driver, Cleaner and will have to be paid — for extra at the following rates.

a) Road Roller of 8 tones or above Rs. 300/- per day

i) Charged of Driver — 310/- per day

ii) Charged of Cleaner — 310/ - per day

i)

Charged of Chowkidar — 310/- per day

B-Conditions

(@) The road roller will be made over and taken back at the site of work. The Roller charges (which
includes the hire charges and the wages of the departmental crew) shall be recovered at the prescribed
rates from the date the road roler is made over till the date it is taken back even though the roller may
not have been working. If however any roller remains idle for two or more days at a stretch for any of
the reason or reasons mentioned below and provided the contractor submits within a week of the date
of occurrence of the contingency, an application through the Sub-divisional Officer to the Engineer-in-
Charge praying for exemption from payment of roller charges (showing reasons and particulars for
such claim for exemption) the Engineer-in-Charge may at his discretion and if he is satisfied that
there were sufficient reasons, allow exemption from payment of the said roller charges for such days
as he may consider reasonable under the circumstances.

The reason for which exemption may be allowed are:

()
(i)
(iii)
(iv)
)

Continued unfavorable weather conditions for carrying out the particular type of work on which the roller engaged.
Lack of roller work for reasons beyond the control of the contractor.

Diversion of the roller by the Engineer-in-Charge to other works.

Essential repairs.

Any other reason’s precluding the work of the roller.

The contractor shall not in any events be entitled to claim any compensation for loss of labour or for any other loss whatsoever
which may have been incurred by him during the period for which exemption from payment of the charges is allowed.

[P.T.0.-14]
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(b) The rollers and other equipments shall be fully utilized for the purpose for which the same are made
over and shall not be allowed to remain idle when they are in working conditions.

The time limits for the working days for each type of rolling shall be fixed according to the limits of work out-
put given in Statements I & II below. If the actual number of day of roller work exceed the limits based on the
specified ceiling limits for the number of days in excess such of limit the hire charges and the wages of the
departmental crew shall be charged at double the prescribed rates, if the actual number of days of roller
work is less than the number of days calculated on the specified floor limit the hire charges for the roller and
wages of the departmental crew shall be recovered for the number of days calculated on the specified floor
limit. In all cases part of a day shall be counted as a full day.

2. The departmental crew shall be on operational charges of the roller.

3. The roller issued to a contractor is to work for 6 days in the week, with stoppage of work on the seventh day
for general cleaning and petty repairs. Contractors will pay for the hire charges as well as for the wages of the
departmental crew for the whole week.

4. Clean water for operating and washing the rollers shall be supplied by the contractor at his.

5. Fuel (petrol, diesel, or steam coal) and ancillaries such as match boxes kerosene oil, fire wood and cotton
waste for working, lighting up cleaning etc. of road rollers shall have to be supplied by the contractor at his
expense. Steam, Coal for Steam road rollers and diesel oil for diesel road rollers may however be supplied by
the Department at the rate specified in the agreement and the cost debited to the contractor’s account
accordingly.

6. The grease and lubricating oil required for operating and maintenance of the rollers shall be supplied by
the Department free of cost.

SPECIFICATIONS GOVERNING ISSUE OR ROAD ROLLERS

The number of working days to be allowed for finishing each individual items of work shall be calculated in
the basis of work out put specified in Statements I and II Below.

(Extra allowances are to be considered by the Executive Engineer only on special circumstances depending on
the particular nature of work and his decision will be final)

STATEMENT -1

(a) For Petrol, Diesel or Steam Road - Roller - 8/13 Tonne or over.
N.B. Each working day means roller day, i.e. 8 hours in a day with one roller

TABLE
SI. No. Item of works Works output per working day of 8 Remarks
hours
Floor Limit Ceiling Limit
[Minimum] [Maxim]
1 Rolling Sub-grade 1486 Sg.m. 2230 Sg.m.
2 Rolling Boulder Soiling
a) Stone [except laterite] slag boulders 558 Sg.m. 929 Sg.m.
b) Laterite boulders 743 Sq.m. 1,116 Sg.m.
3 Consolidation of ballast (size within the range of
7.5cmto 12.5 cm) -
a) Broken Stones (Pakur or Rajmahal or 23 Cu.m. 34 Cu.m
Chandil or similarly hard stone)
b) Broken Stone varieties softer than 25 Cu.m 40 Cu.m
(a) above
c) Broken sla
) g 25 Cu.m 40 Cu.m
Lateri h
d) Laterite or Jhama 34 Cum 51 cum
Unbroken st .g. shingl |
e) Unbroken stone (e.g. shingle or gravel) 34 Cum 51 Cum

[P.T.O.-15]
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Sl Item of works Works output per working day Remarks
No. of 8 hours
Floor Limit Ceiling Limit
[Minimum] [Maxim]
4 Consolidation of metal (size within the
range of 3.75 cm to 7.6 cm) -
a) Broken stone metal (Pakur or 14 Cu.m 23 Cu.m
Rajmahal or Chandil or similarly hard
stone)
b) Broken stone metal softer than 17 Cu.m 28 Cum
(@) above
c) Broken slag metal 17 Cu.m 28 Cu.m
d) Laterite of Jhama Metal 28 Cu.m 45 Cu.m
e) Unbroken stone (e.g. single or gravel) | 34 Cum 51 Cu.m
5 Consolidation of Moorum 34 Cu.m 51 Cu.m
6 Rolling dry chips/Bajri/Gravel in
surface dressing works-
a)On water Bound surface 558 Sq.m 1,116 Sq.m
b) On black top surface 650 Sq.m 1,300 Sq.m
7 Rolling premixed chips/bajri/ Gravel-
a) In 19 mm (nominal) thick carpet
b) In 25 mm (nominal) thick carpet 372 Sq.m 743 Sq.m
. . 325 Sq.m 650 Sq.m
¢) In 32 mm (nominal) thick carpet 279 Sq.m 558 Sq.m
d) In 38 mm (nominal) thick carpet 232 Sq.m 465 Sq.m

N.B-In case of items not covered by the above or by any stipulation of a particular contract, the
limit will be as decided by the Engineer-in- Charge.

STATEMENT - 11

For Petrol, Diesel or Steam Road Roller 6-10 Tonne or less.

The limits of works output to be allowed for petrol, diesel or steam rollers of 6-10 tone or less shall be 25% less than the limit for
the corresponding items Statement - | above.
Amendment of clause 3 of additional Clauses in Page 16 of the West Bengal Standard Contract Form No. 2911, 2911 (i), 2911
(i) and on Form No. 2912 vide G.O. No. 5396 - A Dt. 15-05-76 in partial Modification of the G.O. No. 33-A Dt.7-01-74.

Extra allowance may be the same per statement | in case of roller of 8-13 Tonne or above.

TAR AND BITUMEN

1. The contractor undertakes to make arrangements for the supervision of the work by the firm supplying the tar or bitumen used.

2. The contractor shall collect the total quantity of tar or bitumen required for the work as per standard formulae before the process
of painting is standard and shall hypothecate it to the Engineer-in-charge against money advanced by Government if any bitumen or
tar remain unused on completion or the work on account of lesser use of materials in actual execution for reasons other than
authorized changes of specification and abandonment of portion of work corresponding deduction equivalent to the cost of unused
material as determined by the Engineer-in-charge shall be made and the material returned to the contractors. Although the materials
are hypothecated to Government the contractor undertakes the responsibility for their proper watch, safe custody and protection
against all risks. The materials shall not be removed from site of work without the consent of the Engineer-in-charge in writing.

[P.T.0.-16]
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ADDITIONAL CLAUSES

1. In case where the responsibility of dispatch of stores rests with the suppliers but the freight is payable by the purchaser, the
supplier should dispatch the stores by the most economical method using the full wagon whenever it is possible and
economical to do so, failing which the supplier will render himself liable for the whole or part of any avoidable expenditure
caused by such default. The supplier should get in touch with the Purchase Officer concerned and in cases of dispatch of
stores which are the property of the Defense Department at the time of dispatch. The supplier may obtain the advice of the
‘Movement Control Section’ Staff Officers or the Controller of Supplies of the stations concerned.

2. The contractor will have to make his own arrangements for the carriage of materials.

3. “For all items of contract works requiring unskilled labour the contractors shall be bound to employ unskilled local labour.
The expression “local” shall mean and deem to mean the Anchal, the Block, the Thana or the District of the State of West
Bengal where the work will be executed. In cases of non-availability of such unskilled local labour and of other difficulties
experienced by the contractor in recruiting such local labour, the contractor may, with the prior permission in writing of the
Engineer-in-Charge of the work, recruit and employ unskilled labour from neighboring areas of that District. In case the work
is in the border area of two districts and there is dearth of adequate number of labour from the district where the work will be
executed, labour may be recruited by the contractor from contiguous areas of the other contiguous district. In case local
labour will not be available even from the districts as mentioned and when the exigency or progress of work so demands, the
contractor may, with the prior permission in writing of the said Engineer-in-Charge engage labour from the other districts of
the State of West Bengal and in case the same be not available then the contractor may, with the prior permission of the said
Engineer-in-Charge, employ imported labour of other states.

In case where the contractor fails to secure unskilled local labour or to engage imported labour, the contractor shall employ labour
locally recruited by Government or labour imported by Government at the rate to be decided by the Superintending Engineer of the
works concerned whose decision as to the circumstances in which employment of such labour is of mutual advantage to Government
and the contractor, will be final and binding on the parties.

For items of contract jobs requiring skilled labour, the contractor shall have to employ at 70% (seventy percent) of skilled labour
locally. In case the contractor fails to recruit skilled local labour, the contractor shall employ skilled labour locally secured by
Government in the manner indicated above. For bridge works, highly technical works of framed structural buildings, sanitary and
plumbing works, electrical works etc. Involving skilled labour the contractor may with the prior permission in writing of the
Engineer-in-Charge to whom the full facts must be placed for permission, import and employ skilled labour upto 30% (thirty percent)
of the total requirement. In this case the expression “imported labour” shall mean labour imported, primarily from other States and
secondly from the distant districts of the State of West Bengal.

4. Military credit notes will only be issued at the dispatching station for materials which are the property of Government at the time of
dispatch. Ordinary credit notes will be issued by this Department at the receiving station to help contractors in taking delivery and the
cost will be recovered from the contractor’s bills.



SL.NO. 01

Name of Work.- Probable items of specific priced schedule with approximate quantities in
connection with the Providing 1 (One) Number of Sweeper/Day for Sweeping Cleaning of assorted
waste & deleterious materials & cutting weeds from the different Housing Estates to keep clean
& healthy environment in district of South 24 Paraganas, at RHE Diamond Harbour.

Sl Description of Item. QOnty. Rate/Uni Unit Amount (Rs.)
No. t(Rs)

Providing 1 (One) Number of Sweeper/Day
1. for Sweeping Cleaning of assorted waste &
deleterious materials & cutting weeds
from the different Housing Estates to keep 12 9,450.00 Month 1,13,200.00
clean & healthy environment in district of Month / Month
South 24 Paraganas, at RHE Diamond
Harbour.

Total Rs. 1,13,200.00

Rupees One lakh Thirteen Thousand Two Hundred Only.

@/’

Executive Engineer
Kolkata South-I Division
Housing Directorate



SL.NO. 02

Name of Work.- Probable items of specific priced schedule with approximate quantities in
connection with the Providing 1 (One) Number of operation of 8 (eight) nos. sluice valve & 30
(thirty) no peet valve of different dia. In different places at LIG & IHE (232 nos. flats) at C.N. Roy

Road Housing Estate, Kolkata -39.

Sl Description of Item. QOnty. Rate/Uni Unit Amount (Rs.)
No. t(Rs)
Providing 1 (One) Number of operation of 8
1. (eight) nos. sluice valve & 30 (thirty) no
peet valve of different dia. In different
places at LIG & IHE (232 nos. flats) at C.N. 12 7,500.00  Month 90,000.00
Month / Month

Roy Road Housing Estate, Kolkata -39.
Total Rs. 90,000.00

Rupees Ninety Thousand Only.

@/,

Executive Engineer
Kolkata South-I Division
Housing Directorate



SL.NO. 03

Name of Work.- Probable items of specific priced schedule with approximate quantities in
connection with the Providing 1 (One) Number of operation of sluice valve & peet valve of
different dia. In different places at LIG & IHE (320 nos. flats) at Kustia Housing Estate, Kolkata.

Sl Description of Item. QOnty. Rate/Uni Unit Amount (Rs.)
No. t(Rs)

Providing 1 (One) Number of operation of
1. sluice valve & peet valve of different dia. In
different places at LIG & IHE (320 nos.

flats) at Kustia Housing Estate, Kolkata. 12 7,500.00  Month 90,000.00

Month / Month
Total Rs. 90,000.00

Rupees Ninety Thousand Only.

@/,

Executive Engineer
Kolkata South-I Division
Housing Directorate



SL.NO. 04

Probable items of specific priced schedule with approximate quantities in connection with the
Estimate for Construction of under ground reservoir of capacity 30.00 K.L, at Regent Estate Housing
Estate in the year 2017-18.

SL
No.

Description of Item.

anti

R ni

(Rs.)

In Figure

In War

1.00

1.20

2.00

3.00

4.00

5.00

Earth work in excavation of foundation trenches
or drains, in all sorts of soil (including mixed soil
but excluding laterite or sandstone) including
removing, spreading or stacking the spoils within
a lead of 75 m. as directed. The item includes
necessary trimming the sides of trenches,
levelling, dressing and ramming the bottom,
bailing out water as required complete.

Depth of excavation not exceeding 1,500 mm.

Depth of excavation for additional depth beyond
1,500 mm. and upto 3,000 mm. but not requiring
shoring.

Single Brick Flat Soling of picked jhama bricks
including ramming and dressing bed to proper
level and filling joints with local sand.

Supplying and laying Polythene Sheet (150gm /
sq.m.) over damp proof course or below flooring
or roof terracing or in foundation or in foundation
trenches.

Cement concrete with graded stone ballast (40
mm size excluding shuttering) In ground floor.
Pakur Variety, 1:3:6 proportion

Controlled Cement concrete with well graded
stone chips (20 mm nominal size) excluding
shuttering and reinforcement with complete
design of concrete as per IS : 456 and relevant
special publications, submission of job mix
formula after preliminary mix design after testing
of concrete cubes as per direction of Engineer-in
charge. Consumption of cement will not be less
than 300 Kg of cement with Super plasticiser per
cubic meter of controlled concrete but actual
consumption will be determined on the basis of]
preliminary test and job mix foumula. In ground
floor and foundation.[using concrete mixture] M
30 Grade. Pakur Variety

42.896

16.594

28.598

57.195

2.860

21.500

Cum

Cum

Sqm

Sgm

Cum

Cum

120.47

194.30

377.00

25.00

5,823.00

7,532.68

5,168.00

3,224.00

10,781.00

1,430.00

16,654.00

1,61,953.00

Rupees Five Thousand One
Hundred SixtyEight Only

Rupees Three Thousand Two
Hundred TwentyFour Only

Rupees Ten Thousand Seven
Hundred EightyOne Only

Rupees One Thousand Four
Hundred Thirty Only

Rupees Sixteen Thousand Six
Hundred FiftyFour Only

Rupees One Lakh SixtyOne
Thousand Nine Hundred
FiftyThree Only




B

Description of Item.

Quantity

Unit

R ni

Amount (Rs.)

In Figure

In War

6.00

6.20

7.00

8.00

9.00

10.00

11.00

Hire & labour charges for shuttering with
centering and necessary staging upto 4.00 m
using approved stout props and thick hard wood
planks of approved thickness with required
bracing for concrete slabs, beams, columns,
lintels curved or straight including fitting, fixing
and striking out after completion of works.

25 mm to 30 mm thick wooden shuttering as per
decision & direction of Engineer-In-Charge.

Steel shuttering or 9 to 12 mm thick approved
quality ply board shuttering in any concrete
work.

Reinforcement for reinforced concrete work in all
sorts of structures including distribution bars,
stirrups, binders etc initial straightening and
removal of loose rust (if necessary), cutting to
requisite length, hooking and bending to correct
shape, placing in proper position and binding
with 16 gauge black annealed wire at every
intersection, complete as per drawing and
direction. For M.S. Rounds / Tor Steel / H.Y.S.D.
Bars. SAIL/ TATA/ RINL.

Plastering (in wall , floor , ceiling etc. ) with sand
and cement mortar including rounding off or
chamfering corners as directed and racing out
joints or roughening of concrete surface including
throating and nosing & drip course where
necessary.With 1:4 cement mortar, 10 mm thick
plaster.

Labour for Chipping of concrete surface before
taking up Plastering work.

Neat cement punning about 1.5mm thick in wall,
dado, window sill, floor etc.

Supplying, fitting and fixing in position reinforced
cement polymer concrete manhole /gully pit
cover with matching frame.As per [.S-12592(M.D)
5 MT load bearing capacity round manhole cover
provided with two lifter hooks fitted with
matching frame of size Cover: 565 mm X 65 mm,
Frame: 665 mm X 125 mm, opening: 470mm,
Weight: 90 kg (approx).

21.300

72.000

3.207

84.900

67.400

84.900

1.000

Sqm

Sqm

Sgqm

Sgm

Sqm

Nos

360.00

403.00

69,632.00

140.00

21.00

38.00

3,013.00

7,668.00

29,016.00

2,23,310.00

11,886.00

1,415.00

3,226.00

3,013.00

Rupees Seven Thousand Six
Hundred SixtyEight Only

Rupees TwentyNine Thousand
Sixteen Only

Rupees Two Lakh
TwentyThree Thousand Three
Hundred Ten Only

Rupees Eleven Thousand
Eight Hundred EightySix Only

Rupees One Thousand Four
Hundred Fifteen Only

Rupees Three Thousand Two
Hundred TwentySix Only

Rupees Three Thousand

Thirteen Only




i Description of Item. Quantity | Unit = R l Amount (Rs.)
In Figure In War

Rupees Five Thousand Five

Supply of PVC pipes & fittings Schedule 80
Meter 922.00 5,532.00 Hundred ThirtyTwo Only

12.00 (medium duty) conforming to ASTMD - 1785 and 6.000
’ threaded to match with GI Pipes as per IS : 1239 ’

(Part - I) PVC Pipes (Dia) 100 mm

Total 4,84,276.00

Rupees Four Lakh EightyFour Thousand Two Hundred SeventySix Only

Executive Engineer

Kolkata south-I Division
Housing directorate



